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Sealed Invitation for Bids (IFB) 
 

 
Issue Date:  February 4, 2021 
 
Solicitation Title:   
 
Kiwanis Park Field #4 
 
Issuing Office: City of Williamsburg 
Williamsburg Parks and Recreation 
 
City of Williamsburg - Municipal Building 
Attn: Ms. Julie Phares Purchasing Agent 
401 Lafayette Street – 1st Floor 
Williamsburg, Virginia 23185-3617 
 
Location of where work will be performed: 
 
  Kiwanis Park - 125 Longhill Rd Williamsburg Va 23185 
 
                                       
Proposals Will Be Received Until the Date and Time Noted Above For Furnishing the Goods/Services 
Described Herein.  
 
All inquiries for information should be directed to Tyler Cobb, Deputy Director of Parks and Recreation  
tcobb@williamsburgva.gov,.  All inquiries shall be submitted no later than March 16, 2021 @2:00 p.m.  
 
IF PROPOSALS ARE MAILED, SEND DIRECTLY TO ISSUING OFFICE NOTED ABOVE.  IF PROPOSALS IS HAND 
DELIVERED, DELIVER TO:  

   
401 Lafayette Street    1st Floor – Finance Department/Attn: Julie Phares          Williamsburg, VA 23185 
 
 
Name and Address of Firm:  
    
__________________________________________ Date: ________________________ 
 
__________________________________________ By:    _________________________________ 
 
__________________________________________  (Signature In Ink) 
 
_______________________ Zip Code: __________ Name: ________________________________ 
 
FEI/FIN NO. ________________________________  (Please Print) 
 
Fax Number: (____)__________________________ Title:   ________________________________ 
 
E-Mail Address:_____________________________ Telephone Number: ______________________  
 
MANDATORY PRE-BID CONFERENCE:   Mandatory Pre-Bid Conference will be held 2 p.m., Monday, 
February 22, 2021 at Kiwanis Park, 125 Longhill Road, Williamsburg, VA 23185. 
 

 PLEASE RETURN WITH BID FORM 
 

 
 (Sealed) IFB NO: 

01-7104-21 

Mandatory Pre- Bid 
Conference: 

February 22, 2021 @2:00 p.m. 
(Local Time) 

 @ Kiwanis Park                       
125 Longhill Rd. 

Williamsburg,VA 23185 
 

BID DUE DATE: 
March 23, 2021  

 
CLOSING TIME: 

2:00 p.m. (local time) 

 
Purchasing Agent: 

Julie Phares 

PHONE: 

757-220-6181 

jphares@williamsburgva.gov 

mailto:tcobb@williamsburgva.gov
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SECTION 101 

 

DEFINITIONS OF TERMS 
 

 

I. GENERAL DEFINITIONS 

Wherever used in the Contract Documents, the following terms shall have the meanings indicated and shall be 

applicable to both the singular and plural thereof:  

1. Addenda - Written or graphic instruments issued prior to the opening of Bids which clarify, correct or 

change the Bid Documents or the Contract Documents. 

2. Agreement - The written agreement between the Owner and the Contractor covering the Work to be 

performed; other Contract Documents are attached to the Agreement and made a part thereof as 

provided therein. 

3. Application for Payment - The form provided in the Contract Documents which is to be used by the 

Contractor in requesting progress and final payments and which is to include such supporting 

documentation as is required by the Contract Documents. 

4. Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices for 

the Work to be performed. 

5. Bid Documents - Documentation issued prior to the bid date, including documentation accompanying 

the Bid (Drawings, Project Specifications, HRPDC Regional Construction Standards, Addenda, and 

Special Provisions) and any Post-Bid documentation submitted prior to the Notice of Award. 

6. Bidder - Any person, firm or corporation submitting a Bid for the Work. 

7. Bonds - Performance and Payment Bonds furnished by the Contractor and the Contractor's surety in 

accordance with the Contract Documents. 

8. Bid Security - Bid Bonds and other instruments of surety, furnished by the Contractor or the 

Contractor's surety in accordance with the Contract Documents.  

9. Change Order - A written order to the Contractor authorizing an addition, deletion, or revision in the 

Work within the general scope of the Contract Documents that authorizes an adjustment in the Contract 

Price and/or Contract Time, issued on or after the Effective Date of the Agreement. 

10. Completion Date - The date specified in the Notice to Proceed for final completion of the Work. 

11. Contaminated Effluent – Effluent from construction dewatering activities that is impacted with 

contaminants of concern and require special handling in accordance with applicable federal, state and 

local regulations. 

12. Contaminated Groundwater - Groundwater that is impacted with contaminants of concern and require 

special handling in accordance with applicable federal, state and local regulations. 

13. Contract Documents - The Agreement, including the Bid Documents, Notice of Award, Notice to 
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Proceed, Field Orders, Change Orders, and Modifications. 

14. Contract Price - The total monies payable to the Contractor under the terms and conditions of the 

Agreement. 

15. Contract Time - The number of calendar days stated in the Agreement for the completion of the Work. 

Calendar days shall be understood to be consecutive. 

16. Contractor - The person, firm or corporation with whom the Owner has executed the Agreement. 

17. Day - A calendar day of twenty-four hours measured from midnight to the next midnight. Calendar 

days shall be understood to be consecutive.  

18. Defective - An adjective, which when modifying the word Work, refers to Work that is unsatisfactory, 

faulty or deficient, or does not conform to the Contract Documents, or does not meet the requirements 

of any inspection, reference standard, test or approval referred to in the Contract Documents, or has 

been damaged prior to the Owner’s acceptance. 

19. Drawings - The plans that show the character and scope of the Work to be performed.  

20. Effective Date of the Agreement - The date indicated in the introductory paragraph of the Agreement. 

21. Engineer - The person, firm or corporation named as such in the Agreement. In the event the Owner 

should not require the services of the Engineer, then the powers, duties, and responsibilities conferred 

in the Contract Documents to the Engineer shall be construed to be those of the Owner. 

22. Field Order - A verbal or written order effecting a change in the Work not involving an adjustment in 

the Contract Price or an extension of the Contract Time, issued by the Engineer or Owner to the 

Contractor during construction. 

23. Final Completion - All work, including punch list items noted at the final inspection, is complete to 

the satisfaction of the Owner.  

24. Groundwater Effluent - Groundwater that is pumped from the ground during construction. 

25. Laws and Regulations - Any and all applicable laws, rules, regulations, ordinances, codes and orders 

of any and all governmental bodies, agencies, authorities and courts having jurisdiction. 

26. Liens - Liens, charges, security interests or encumbrances upon real or personal property. 

27. May - The term "may" is permissive. 

28. Notice - All written notices, demands, instructions, claims, approvals, and disapprovals required to 

obtain compliance with the Contract Documents.  Any written notice by either party to the Agreement 

shall be sufficiently given if delivered to or at the last known business address of the person, firm or 

corporation constituting the party to the Agreement, or to his, their, or its authorized agent, 

representative or officer, or when enclosed in a postage envelope addressed to such last known business 

address and deposited in a United States mailbox. Notice shall be deemed received within 3 business 

days of U.S. Mail Service postmark date. 

29. Notice to Proceed - A written notice given by the Owner to the Contractor (with a copy to the Engineer, 

if appropriate) fixing the date on which the Contract Time will commence to run and on which the 
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Contractor shall start to perform its obligations under the Agreement. 

30. Owner - The public body or authority, corporation, association, firm or person with whom the 

Contractor has entered into the Agreement and for whom the Work is to be provided. 

31. Owner's Representative - The person, firm or corporation named by the Owner to act as the Owner’s 

agent.  

32. Partial Utilization - Use by the Owner of a substantially completed part of the Work for the purpose 

for which it is intended (or a related purpose) prior to Substantial Completion of all the Work. 

33. Project - The entire Work as described in the Contract Documents, including Work that is necessary 

and incidental to the furnishing of all materials, services, equipment, labor and supplies required to 

install, perform, and complete all items of Work in accordance with Contract Documents. 

34. Reference Standards - Those bulletins, standards, rules, methods of analysis or tests, codes, and 

specifications of other agencies, engineering societies, or industrial associations referred to in the 

Contract Documents. These refer to the latest edition, including amendments in effect and published 

at the time the Project was advertised, unless specifically referred to by edition, volume, or date. 

35. Regional Construction Standards - The construction standards, published by the Hampton Roads 

Planning District Commission (HRPDC) as amended from time to time. 

36. Responsible Bidder - A person or firm who, in the sole opinion of the Owner, has the capability in all 

respects, to fully perform the contractual requirements as well as the moral and business integrity and 

reliability to assure good faith performance. 

37. Responsive Bidder - A person or firm who has submitted a bid that conforms in all material respects to 

the Bid Documents. 

38. Resident Project Representative - The authorized representative of the Engineer or Owner who is 

assigned to the Project or any part thereof. 

39. Roadway Prism - All of the land or area within the right of way that needs to be cut, filled, graded, or 

otherwise disturbed to produce the design cross section, including, but not limited to, areas for curbs, 

ditches, sidewalks, paths, and slopes to match existing grade. 

40. Rock - Any indurated material with a minimum compressive strength of 200 psi that requires drilling, 

wedging, blasting, or other methods of brute force for excavation. 

41. Shall - The term "shall" is mandatory. 

42. Shop Drawings - All drawings, diagrams, illustrations, schedules, specified design related submittals, 

and other data or information which are specifically prepared or assembled by or for the Contractor 

and submitted by the Contractor to illustrate some portion of the Work. 

43. Special Provisions - Requirements in addition to or modification of the HRPDC Regional Construction 

Standards.  

44. Specifications - Those portions of the Contract Documents or HRPDC Regional Construction 

Standards consisting of written technical descriptions of materials, equipment, construction systems, 
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standards and workmanship as applied to the Work and certain administrative details applicable 

thereto. 

45. Standard Details - Those portions of the HRPDC Regional Construction Standards consisting of 

drawings, explanatory of another drawing, indicating in detail and at a larger scale, the design, location, 

composition and correlation of elements and materials. 

46. Subcontractor - A person, firm or corporation having a direct contract with the Contractor or with any 

other Subcontractor for the performance of a part of the Work at the site. 

47. Substantial Completion - That date certified by the Owner when the construction of the Project or a 

specified part thereof is sufficiently completed in accordance with the Contract Documents, including 

completion of all tests, so that the Project or specified part can be utilized for the purpose for which it 

is intended. 

48. Successful Bidder - The lowest, responsible and responsive Bidder to whom the Owner (on the basis 

of the Owner's evaluation as hereinafter provided) makes an award. 

49. Supplier - Any person or organization that supplies materials or equipment for the Work, including 

that fabricated to a special design. 

50. Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels 

or other such facilities or attachments, and any encasements containing such facilities which have been 

installed underground to furnish any of the following services or materials: electricity, gases, steam, 

liquid petroleum products, telephone or other communications, cable television, sewage and drainage 

removal, traffic or other control systems or water. 

51. Work - All labor, materials, equipment, transportation, supervision, or other facilities, duties or 

incidentals necessary for execution and completion of the Project in compliance with the Contract 

Documents. 

 

 

End of Section
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SECTION 102 

 

BIDDING REQUIREMENTS AND CONDITIONS 

 

 

I. INVITATION FOR BIDS 

PROJECT:  Kiwanis Park Field #4 

 IFB # 01-7104-21 

 

LOCATION:  City of Williamsburg, Virginia 

DATE:  4 February 2021 

The City of Williamsburg will receive sealed Bids for the above titled Project at the office of the Purchasing 

Agent, Julie Phares, located at The Municipal Building, 401 Lafayette Street, Williamsburg, VA 23185, until 

2 p.m. local time on March 23, 2021, at which time the Bids will be publicly opened and read aloud.  Any 

Bids received after the specified time and date will not be considered. 

The Work under this Project consists of the construction of a new 200’ ball field at the Kiwanis Park ball field 

complex, including associated sitework, dugouts, fencing, and press box as delineated in the documents.   

Bid documents are available for download from Purchasing’s current bid and proposals webpage on the City 

of Williamsburg website https://www.williamsburgva.gov/government/department-i-z/purchasing/current-

bids-proposals and the Commonwealth of Virginia public EVA website. 

The Hampton Roads Planning District Commission’s Regional Construction Standards, Sixth Edition, 

December 2010, are hereby referenced and are part of the Bid Documents, except as may be modified by the 

Special Provisions of this Project or as may be shown by bold type for additions and strike-throughs for 

deletions.  Copies of the Regional Construction Standards may be purchased at the offices of the HRPDC, 723 

Woodlake Drive, Chesapeake, VA 23320 (Telephone 757-420-8300) or Executive Tower, Suite 1-C, 2101 

Executive Drive, Hampton, VA 23666 (Telephone 757-262-0094).  The latest edition of the Regional 

Construction Standards and Publication Updates may be downloaded at the HRPDC website 

http://www.hrpdcva.gov/Regional_Construction_Stnds/REGCONST_Home.asp. 

Bidders must be aware that these Bid Documents incorporate a number of changes, which supplement, modify, 

or replace language and/or Standard Details found in the HRPDC Regional Construction Standards. Details 

shown on the Drawings replace corresponding Standard Details found in the Regional Construction Standards. 

Changes from the Regional Construction Standards that appear in these Bid Documents are shown as bold for 

additions, and strikethroughs for deletions. Also, see Section 110 for additional references to Special Technical 

Provisions incorporated into this Project.  

Bid Security in the amount of five percent (5 %) of the Bid shall be submitted with each Bid.  Each Bidder 

shall submit a letter of certification from their surety that an Erosion and Sediment Control Surety Bond in the 

amount of $    will be issued if the Bidder is awarded the contract.  See Section 107, paragraph 4.4.  

A MANDATORY PRE-BID CONFERENCE will be held on  February 22nd , at  2:00  p.m. local 

time at  Kiwanis Park, 125 Longhill Road, Williamsburg, VA. Bidders must be present at the start of meeting. 

https://www.williamsburgva.gov/government/department-i-z/purchasing/current-bids-proposals
https://www.williamsburgva.gov/government/department-i-z/purchasing/current-bids-proposals
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Contractor registration in accordance with Title 2.2 Chapter 43, Code of Virginia is required.  The Bidder shall 

include in its Bid the following notation:  "Licensed Virginia Contractor No.   ." 

Withdrawal of Bids due to error shall be subject to and in accordance with Section 2.2-4330 of the Code of 

Virginia and the Contract Documents. 

The Owner reserves the right to waive minor non-substantive informalities in the Bid, to reject any/or all Bids, 

to award any Bid in whole or in part and award the Bid considered to be in the best interest of the Owner.  The 

Owner also reserves the right to negotiate with the lowest responsive, responsible Bidder should Bid exceed 

available funds.  

The City of Williamsburg does not discriminate in the solicitation or awarding of contracts on the basis of race, 

religion, faith-based organizations, color, national origin, age, disability or any other basis prohibited by state 

or federal law. 

By: Tyler Cobb 

 Deputy Director of Parks & Recreation 

 City of Williamsburg 
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II.  INSTRUCTIONS TO BIDDERS 

1. Bid Documents 

1.1 Complete sets of Bid Documents shall be used in preparing Bids.  Neither the Owner nor the Engineer 

assumes any responsibility for errors or misinterpretations resulting from the use of incomplete sets of 

Bid Documents. 

1.2 The Owner, in making copies of the Bid Documents available on the above terms does so only for the 

purpose of obtaining Bids on the Work and does not confer or license or grant permission for any other 

use. 

1.3 The Special Provisions for this Project as set forth in Section 110 were prepared by 

 Hopke & Associates, Inc.  and are dated 12/21/2020.  Additional Special Provisions for 

this Project appear as modifications to the HRPDC Regional Construction Standards by strike-

throughs for deletions and bold type for additions in Sections 100 through 109. 

1.4 The Drawings for this Project, prepared by Hopke & Associates, Inc; Triad Solutions Group, Siska 

Aurand Landscape Architects, Inc.; and AES Consulting Engineers, and dated 12/21/2020, are 

defined as follows: 

T1.1 TITLE SHEET, CODE INFORMATION, AND GENERAL NOTES 

 

ARCHITECTURAL: 

A1.1 PRESS BOX PLAN, SECTION, AND ELEVATION 

 

ELECTRICAL: 

E101 ELECTRICAL PLAN 

E201 ELECTRICAL SCHEDULES 

 

CIVIL: 

C1.0 COVER SHEET 

C2.0 ENVIRONMENTAL INVENTORY 

C3.0 DEMOLITION AND EROSION & SEDIMENT CONTROL PLAN 

C4.0 SITE AND UTILITY PLAN 

C5.0 GRADING AND DRAINAGE PLAN 

C6.0 EROSION & SEDIMENT CONTROL NOTES AND DETAILS 

C7.0 NOTES AND DETAILS 

C7.1 NOTES AND DETAILS 

 

LANDSCAPE: 

SD1.1 SITE PLAN 

SD1.2 FIELD DIMENSION PLAN 

SD1.3 MATERIAL PLAN 

SD2.1 DETAILS 

SD2.2 DETAILS 

SD2.3 DETAILS 

SD2.4 DETAILS 

 

2. Examination of Contract Documents and Project Site 
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2.1 It is the responsibility of each Bidder before submitting a Bid: 

A. To examine thoroughly the Bid Documents; 

B. To become familiar with and satisfy the Bidder as to the general, local and site conditions that 

may affect cost, progress, performance, or furnishing of the Work; 

C. To study and carefully correlate the Bidder’s knowledge and observations with the Bid 

Documents and such other related data; and, 

D. To promptly notify the Owner of all conflicts, errors, ambiguities or discrepancies which the 

Bidder has discovered in or between the Bid Documents and such other related documents or 

field/site conditions. 

2.2 Reference is made to Sections 104 III and 104 IV, for information relating to reports, explorations, 

underground facilities, and easements.  On request, at the discretion of the Owner, the Owner will 

provide each Bidder access to the site to conduct such examinations, investigations, explorations, tests 

and studies as each Bidder deems necessary for submission of a Bid.  The Bidder shall fill all holes 

and clean up and restore the site to its former condition, including reseeding and/or resodding any 

disturbed areas upon completion of such explorations, investigations, tests and studies, and hold the 

Owner harmless from any damage to property or injury to persons resulting from or arising out of such 

exploration, investigation, tests, and studies. The Bidder shall obtain and comply with all local and 

state permitting requirements. 

3. Interpretations and Addenda 

3.1 No oral explanation in regard to the meaning of the Contract Documents will be made, and no oral 

instructions will be given before the award of the Work.  Discrepancies, omissions or doubts as to the 

meaning of the Contract Documents shall be communicated in writing to the Owner for interpretation.  

Bidders should act promptly and allow sufficient time for a reply to reach them before the submission 

of their Bids.  Any interpretation made will be in the form of an addendum to the Contract Documents, 

which will be forwarded to all known Bidders, and its receipt shall be acknowledged on the Bid form.  

All questions shall be received no later than March 16, 2021 at 2:00pm. All questions must be sent in 

writing to tcobb@williamsburgva.gov.  

3.2 Addenda may also be issued to modify the Contract Documents. 

3.3 Subsurface Exploration – Subsurface boring data may be included in the Appendix. The Bidder shall 

be responsible for conducting any further subsurface investigations that he deems necessary. 

Geotechnical exploration and analysis information included, in whole or in part, in these Bid 

Documents gives the physical data on subsurface conditions as obtained for the Owner only, and in no 

event is this information to be considered as part of the Contract.  It is expressly understood that neither 

the Owner nor the Engineer will be responsible for any interpretation or conclusions drawn therefrom 

by the Contractor. 

Bidders are cautioned that the subsurface boring data was used for general design purposes only and 

may be inadequate for the purposes of bidding the Contract items.  It is strongly recommended that the 

Contractor perform his own subsurface investigation(s) to the extent necessary to satisfy himself as to 

the subsurface conditions. 

 

mailto:tcobb@williamsburgva.gov
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4. Bid Security 

4.1 Each bid shall be accompanied by a Bidder’s bond issued by a company authorized and licensed to 

transact business as surety in the Commonwealth of Virginia, a certified check, or cash escrow, in an 

amount equal to not less than five (5) percent of the total amount of the bid, made payable to the City 

of Williamsburg, Virginia.  Upon approval of the Owner’s attorney, in accordance with Section 2.2-

4338, Code of Virginia, 1950, as amended, and with Section                      of the Code of the City 

of    Williamsburg                                  , Virginia, as amended, a Bidder may furnish a personal 

bond, property bond, or bank or savings and loan association’s letter of credit on certain designated 

funds for the amount required for the Bid Security. The Bid Security shall be accompanied by a 

certified copy of the power of attorney for the surety attorney-in-fact. Said bid security shall be left 

with the Owner, subject to the conditions specified herein, as a guarantee of good faith on the part of 

the Bidder that if the bid is accepted, the Bidder shall execute the contract. If a certified check is 

offered as guarantee, it shall be made payable to the City of Williamsburg.  

4.2 The Bid Security shall be returned to all except the three (3) lowest Bidders within ten (10) days after 

the date of Bid opening.  The Bid Security will be returned to the three (3) lowest Bidders within five 

(5) days after the execution of an Agreement and Performance and Payment Bonds and Certificates 

of Insurance have been approved by the Owner.  None of the three (3) lowest Bids shall be deemed 

rejected, notwithstanding acceptance of one of the Bids, until the Agreement has been executed by 

both the Owner and the Successful Bidder. 

5. Liquidated Damages 

5.1 Provisions for liquidated damages are set forth in Section 108-X and in Section 102 III (Bid form). 

6. Preparation of Bid 

6.1 All blanks on the Bid form shall be completed in ink. 

6.2 Bids by corporations shall be executed in the corporate name by the president or a vice-president (or 

other corporate officer accompanied by evidence of authority to sign) and attested by the secretary or 

an assistant secretary.  The corporate address and state of incorporation shall be shown below the 

signature. 

6.3 Bids by unincorporated organizations shall be executed in the organization’s name and signed by an 

individual having authority to enter into a contract on behalf of such organization, whose title shall 

appear under the signature and the official address of the organization shall be shown below the 

signature.  For example, if such organization is a Limited Liability Company, the Bid shall be signed 

by a member or by its manager, as authorized in its operating agreement; in the case of a manager-led 

Limited Liability Company, the Bid shall be signed by its manager; or if such organization is a Limited 

Partnership, the Bid shall be signed by a general partner. 

6.4 All names shall be typed or printed in ink below the signature.  All names shall be the legal name of 

the corporation, unincorporated organization and/or individual. 

6.5 The Bid shall contain an acknowledgment of receipt of all Addenda (the numbers of which shall be 

filled in on the Bid form). 

6.6 The address, telephone number, e-mail address and fax number for communications regarding the Bid 

shall be provided. 
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6.7 It is understood and agreed that, in the event an Agreement is executed for the supplies, equipment or 

services included in the Bid, no indication of such sales or services to the Owner shall be used in any 

way in product literature or advertising without the written consent of the Owner. 

7. Quantities and Unit Prices 

7.1 The Owner reserves the right to increase or decrease the amount of any class or portion of the Work.  

No such change in the Work shall be considered as a waiver of any condition of the Agreement nor 

shall such change invalidate any of the provisions thereof.  Payment will be made at the unit or lump 

sum prices under the Agreement only for the Work actually performed or materials furnished and 

accepted. 

7.2 Bidders shall include in their Bid prices the entire cost of each item set forth in the Bid, and it is 

understood and agreed that there is included in each lump sum or unit price bid item the entire cost 

necessary or incidental to the completion of that portion of the Work, unless such incidental Work is 

expressly included in other lump sum or unit price bid items. 

8. General Equipment or Material Specification.  

When the Bid Documents specify one or more manufacturer's brand names or makes of materials, 

devices or equipment as indicating a quality, style, appearance or performance, with the statement "or 

equal," the Bidder shall base the Bid on either one of the specified brands or an alternate brand which 

the Bidder intends to substitute.  Use of an alternate shall not be permitted unless it has been found to 

be equal or better by the Owner and at no additional cost to the Owner. The Owner will not prequalify 

any substitute materials or equipment submitted by the Bidders.  Only substitute items submitted by 

the successful Bidder after the date of the Contract Award will be considered by the Owner or his 

representative. 

8.1 The burden of proof as to the comparative quality and suitability of alternative equipment, articles or 

materials shall be upon the Bidder.  The Bidder shall furnish at its own expense, such information 

relating thereto as may be required by the Owner.  The Owner shall be the sole judge as to the 

comparative quality and suitability of alternative equipment, articles or materials and the Owner’s 

decisions shall be final.  Any other brand, make or material, device or equipment which, in the opinion 

of the Owner is recognized to be the equal of that specified, considering quality, workmanship and 

economy of operation and is suitable for the purpose intended, shall be accepted.  In the event of any 

adverse decision by the Owner, no claim of any sort shall be made or allowed against the Engineer or 

Owner. Samples, if requested by the Bidder, may be returned at the Bidder’s expense. 

8.2 If in the sole discretion of the Owner an item proposed by the Contractor does not qualify as an “or-

equal” item it may be considered as a proposed substitute item.  The Contractor shall furnish the Owner 

any such information as the Owner may request to evaluate the substitute item to include estimates of 

costs or credits, redesign, claims or schedule impacts, warranty or maintenance issues or payment of 

any license or royalty that could directly or indirectly result from acceptance of the substitute.  Any 

cost or time impacts to the project schedule caused by the Contractor’s submission of a substitute shall 

be borne by the Contractor.  Any costs incurred by the Owner or by the Owner’s Engineer in reviewing 

the suitability of the substitute item shall be borne by the Contractor.  The Owner may refuse to accept 

a substitute unless an acceptable adjustment in the Contract Price is offered by the contractor. 

 

9. Proprietary Material and Equipment Specification.  
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Where any item of equipment or material is specified by proprietary name, trade name, catalog 

reference, or name of one or more manufacturers, without the addition of such expressions as "or 

equal," it is to be understood that those items are so specified for reasons of standardization in 

maintenance and operation, or for reasons of obtaining desirable features best suited to the require-

ments of the Specifications.  This specific equipment shall form the basis of the Bid and be furnished 

under the Agreement.  Where two or more items of equipment or material are named, the Contractor 

has the option to use either. 

10. Additive/Alternate Bids 

10.1 Additive Bids 

Additive bid items are those in addition to the base Bid items. Bidders shall submit additive Bids on 

all items as shown on the Bid form. Award shall be based on the lowest responsive and responsible 

Bid for base Bid plus all additive bid items listed and in accordance with any criteria in the Special 

Provisions. 

10.2 Alternate Bids 

Alternate bid items are those where more than one type of improvement may be considered for a 

portion or all of the Work due to the character of the improvement and uncertainties which may be 

encountered during construction. If alternate Bids are requested for a portion of or all of the Work, 

Bidders shall submit alternate Bids for all alternate(s) the Bidder or its Subcontractor is qualified to 

perform. Award shall be based on the lowest responsive and responsible Bid for the base Bid plus the 

amount added or deleted for the alternate bid items selected by the Owner and in accordance with any 

criteria in the Special Provisions. The alternates selected shall be at the sole discretion and in the best 

interests of the Owner. 

11. Submission of Bids 

11.1 Bids shall be submitted at the time and place indicated in the Invitation for Bids and shall be sealed, 

marked with the Project title and name and address of the Bidder, and accompanied by the bid 

guarantee and other required documents.  The Bid may not be changed by markings on the envelope.  

Only the amounts indicated on the Bid form will be considered in determining the final Bid amount.  

11.2 It will be the responsibility of Bidder to see that its Bid is submitted to the Owner by the specified time 

and date. There will be no exceptions. Date of postmark will not be considered. Phone or telegraphic 

bids (including FAX) will not be accepted.  

11.3 When a license is required, the Bidder shall include in its Bid over the Bidder’s signature the following 

notation:  "VIRGINIA LICENSED CONTRACTOR NO. ___________" (Ref. Title 2.2, Chapter 43, 

and Title 54.1, Chapter 11, Code of Virginia). 

11.4 When a license is not so required and a person who is not the holder of a License enters a Bid, such 

person shall include in its Bid over the Bidder’s signature the following notation:  "LICENSING NOT 

REQUIRED UNDER VIRGINIA STATE CODE."  

11.5 The Bidder shall complete and submit the Debarment Certification form.  A copy of the form is 

included in Section 102, VI at the end of this Section. 

11.6 The Bidder shall complete and submit the Certificate of Compliance with Immigration Laws and 

Regulations form. A copy of the form is included in Section 102, VII in this section. 



      

 

City of Williamsburg Kiwanis Park Field #4 

IFB # 01-7104-21 

 

February 2021            102 - 8 

11.7 The Bidder shall complete and submit the Non Collusion Affidavit form. A copy of the form is included 

in Section 102, III.K in this section 

12. Receipt and Opening of Bids 

12.1 Bids will be opened publicly at the time and place and under the conditions stated in the Invitation for 

Bids.  The Owner's Representative whose duty it is to open Bids will decide when the specified time 

has arrived. The official time and date used in the receipt of the Bids is that time and date stamped by 

the Owner when the Bid is submitted.  Date/time stamps marked after the designated time and date of 

receipt will not be considered. No responsibility will be attached to any such person for the premature 

opening of a Bid not properly addressed and identified.  It is the responsibility of the Bidder to assure 

that the Bid is delivered to the designated place of receipt prior to the time set for the receipt of Bids.   

12.2 Bids will be opened and read aloud publicly. 

13. Bids to Remain Subject to Acceptance 

13.1 All Bids shall remain subject to acceptance for 90 Days after the day of the Bid opening, but the Owner 

may, in its sole discretion, release any Bid and return the Bid Security prior to that date, or extend the 

acceptance period an additional 90 days with the consent of the apparent low Bidder and surety. 

14. Withdrawal of Bids 

14.1Withdrawal of Bids filed with the Owner may be made only by a representative of the firm submitting the 

Bid, who shall appear in person prior to the deadline designated in the advertisement for receipt of 

Bids.  Such representative shall furnish satisfactory identification and proof that they are authorized to 

withdraw the Bid.  Telephone, e-mail, or facsimile notices will not be considered.  Additions and/or 

deletions marked on the outside of the Bid envelope will not be considered. 

14.2In accordance with Section 2.2-4330(A)(i) of the Code of Virginia, as amended, if the Bid price was 

substantially lower than the other Bids solely to a mistake therein, provided the Bid was submitted in 

good faith, and the mistake was a clerical mistake as opposed to a judgment mistake, and was actually 

due to an unintentional arithmetic error or an unintentional omission of a quantity of work, labor, or 

material made directly in the compilation of a bid, which unintentional arithmetic error or unintentional 

omission can be clearly shown by objective evidence drawn from inspection of original work papers, 

documents, and materials used in the preparation of the Bid sought to be withdrawn and provided 

further the Bidder shall give notice in writing of his claim of right to withdraw within two (2) business 

days after the Bid opening, then the Bid may be withdrawn. The Bidder shall, within the following two 

(2) business days provide the subjective data required in this section to satisfy the Owner’s 

representative that the grounds for such withdrawal do exist. 

14.3Should the Bidder refuse to enter into the Agreement after notification of award, the Bid Security shall be 

forfeited. 

14.4No Bid may be withdrawn under this section when the result would be the awarding of the Agreement on 

another Bid to the same Bidder or to another Bidder in which the ownership of the withdrawing Bidder 

is more than five percent. 

14.5If a Bid is withdrawn under the authority of this section, the remaining Bids shall be evaluated to determine 

the lowest responsive and responsible Bidder. 
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14.6No Bidder who is permitted to withdraw a Bid shall, for compensation, supply any material or labor to or 

perform any subcontract or other work agreement for the person or firm to whom awarded, or otherwise 

benefit, directly or indirectly, from the performance of the Project for which the withdrawn Bid was 

submitted. 

14.7If withdrawal of any Bid is denied, the Bidder shall be notified in writing stating the reasons for this 

decision.  Any Bidder who desires to appeal a decision denying withdrawal of Bid shall, as sole remedy, 

institute legal action provided by Section 2.2-4358 and Section 2.2-4364(B), Code of Virginia, 1950, 

as amended.  

15. Evaluation of Bids 

15.1 In evaluating Bids, the Owner shall consider the qualifications of the Bidders, whether or not the Bids 

comply with the prescribed requirements, unit and lump sum prices, and additive/alternate bid items if 

requested in the Bid form. 

15.2 The Owner may consider the qualifications and experience of subcontractors and other persons and 

organizations (including those who are to furnish the principal items of material or equipment) 

proposed for those portions of the Work for which the identity of Subcontractors and other persons and 

organizations shall be submitted as specified in the Bid Documents.   

15.3 The Owner may conduct such investigations as deemed necessary to establish the responsibility, 

qualifications and financial ability of the Bidders, proposed Subcontractors and other persons and 

organizations to do the Work in accordance with the Bid Documents to the Owner's satisfaction within 

the prescribed time.  

15.4 Bids will be based upon the estimated quantities shown in the Bid form.  Bids will be compared on the 

basis of a total computed price; arrived at by taking the sum of the estimated quantities of each Bid 

Item, multiplied by the corresponding unit price bid, and any lump sum Bids on the individual items.  

Discrepancies between the multiplication of units of work and unit prices will be resolved in favor of 

the unit prices.  Discrepancies between the indicated sum of any column of figures and the correct sum 

thereof will be resolved in favor of the correct sum.  Discrepancies between words and figures will be 

resolved in favor of words.  The right to reject any or all Bids or to accept any Bid considered of 

advantage to the Owner is reserved. 

15.5 Unless all Bids are canceled or rejected, the Owner reserves the right granted by Section 2.2-4318 of 

the Code of Virginia as amended, to negotiate with the lowest responsible, responsive Bidder to obtain 

a Contract Price within the funds budgeted for the construction project.  Negotiations with the lowest 

Bidder may include both modification of the Contract Price and the Scope of Work/Specifications to 

be performed.  The Owner shall initiate such negotiations by Written Notice to the lowest responsible, 

responsive Bidder that its Bid exceeds the available funds and that the Owner wishes to negotiate a 

lower Contract Price.  The Owner and the lowest responsive, responsible Bidder shall agree to the 

times, places, and manner of negotiations. 

15.6 The acceptance of a Bid will be a notice in writing, signed by the Owner, and no other act shall 

constitute the acceptance of a Bid. 

15.7 The Owner reserves the right to waive minor informalities as defined in Virginia Code Section 2.2-

4301 in the Bid, to reject any/or all Bids, to award any Bid in whole or in part, and to award the Bid 

considered to be in the best interest of the Owner. 
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15.8 More than one Bid for the same Work from an individual or entity under the same or different names 

will not be considered. Reasonable grounds for believing that any Bidder had an interest in more than 

one Bid for the Work may be cause for disqualification of that Bidder and the rejection of all Bids in 

which that Bidder has an interest. 

16. Qualifications of Bidders and Subcontractors 

16.1.The Contractor’s Questionnaire is included in the Bid Documents and shall be submitted upon request 

within 72 hours.  This information will assist the Owner in investigations and determination of the 

Contractor's qualifications to perform the Work. 

16.2.To demonstrate their qualification to perform the Work, each Bidder shall be prepared to submit further 

written satisfactory evidence that the Bidder has sufficient experience, necessary capital, materials, 

machinery and skilled workers to complete the Work.  If financial statements are required they shall 

be of such date as the Owner shall determine and shall be prepared on forms acceptable to the Owner.  

The Owner may make such investigations as deemed necessary to determine the ability of the Bidder 

to perform the Work.  The Owner's decision or judgment on these matters shall be final, conclusive 

and binding. 

16.3.The apparent low Bidder shall, submit to the Owner a list of all Subcontractors who will be performing 

Work on the Agreement at such time and date directed by the Owner. Such list shall be accompanied 

by an experience statement with pertinent information as to similar projects and other evidence of 

experience and qualification for each such Subcontractor, person and organization.  If the Owner, after 

due investigation, has reasonable objection to any proposed Subcontractor, other person or 

organization, the Owner may, before giving the Notice of Award, request the apparent low Bidder to 

submit an acceptable substitute without an increase in Bid price.  If the apparent low Bidder declines 

to make any such substitution, the contract shall not be awarded to such Bidder, but his declining to 

make any such substitution will not constitute grounds for sacrificing his Bid Security.  For any 

Subcontractors, other person or organization so listed and to whom Owner does not make written 

objection prior to the giving of the Notice of Award, it will be deemed the Owner has no objection. 

16.4.By submitting their Bid, Bidders certify that they are not now debarred by the Federal Government or by 

the Commonwealth of Virginia or by any other state, or by any town, city, or county, from submitting 

Bids on contracts for construction covered by this solicitation, nor are they an agent of any person or 

entity that is now so debarred. 

16.5.If the Bidder is organized as a stock or nonstock corporation, a limited liability company, a business trust, 

or a limited partnership, or is registered as a registered limited liability partnership, the Bidder must be 

authorized to transact business in the Commonwealth as a domestic or foreign entity if so required by 

Title 13.1 or Title 50 of the Code of Virginia, or as otherwise required by law. The Bidder shall include 

the identification number issued by the State Corporation Commission on the Bid form or describe 

why the Bidder is not required to be so authorized. Any Bidder failing to do so shall not be awarded 

the Contract unless the Owner issues a waiver of this requirement and administrative policies and 

procedures are established by the locality. If the Bidder allows its existence to lapse, or its certificate 

of authority or registration to transact business in the Commonwealth of Virginia to expire, or be 

revoked or cancelled, such will be deemed as an act of default enabling the Owner to all remedies for 

default, including but not limited to revocation of this Agreement. 

17. Sham or Collusive Bids 
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17.1 The Bids of any Bidder or Bidders who engage in collusive bidding shall be rejected.  Any Bidder who 

submits more than one Bid in such a manner as to make it appear that the Bids submitted are on a 

competitive basis from different parties shall be considered a collusive Bidder. 

17.2 The provisions contained in Sections 2.2-4367 through 2.2-4377, Code of Virginia, as amended, shall 

be applicable to all contracts solicited or entered into by Owner.  By submitting their Bids, all Bidders 

certify that their Bids are made without collusion or fraud, and that they have not offered or received 

any kickbacks or inducements from any other Bidder, Supplier, manufacturer or subcontractor in 

connection with their Bid, and they have not conferred with any public employee having official 

responsibility for this procurement transaction, any payment, loan, subscription, advance, deposit of 

money, services or anything of more than nominal value, present or promised, unless consideration of 

substantially equal or greater value was exchanged. 

18. Time of Essence  

18.1 As the provisions hereof relating to the time for performance and completion of the Work are for the 

purpose of enabling the Owner to proceed with the construction of public improvements in accordance 

with pre-planned programs, such provisions are of the essence. 

19. Immigration Reform and Control Act of 1986 

19.1 By submitting their proposal, Bidders/offerors certify that they do not, and will not during the 

performance of this contract, employ illegal alien workers or otherwise violate the provisions of the 

Federal Immigration Reform and Control Act of 1986. 

19.2 All Bidders must submit a completed Certification of Compliance with Immigration Laws and 

Regulations form (See Section 102.VII) with their Bid. 

20. Notice of Required Disability Legislation Compliance 

20.1 The Owner is required to comply with State and Federal disability legislation: 

20.2 The Rehabilitation Act of 1973, Section 504, the Americans with Disabilities Act (ADA) of 1990, Title 

II and the Virginians with Disabilities Act of 1990.  Specifically, the Owner may not, through its 

contractual and/or financial arrangements, directly or indirectly avoid compliance with Title II or the 

ADA, Public Law 101-336, which prohibits discrimination by public entities on the basis of disability.  

Subtitle A protects qualified individuals with disability from discrimination on the basis of disability 

in the services, programs, or activities of all State and local governments.  It extends the prohibition of 

discrimination in federally assisted programs established by the Rehabilitation Act of 1973, Section 

504 to all activities of State and local governments, including those that do not receive Federal financial 

assistance, and incorporates specific prohibitions of discrimination on the basis of disability in Titles 

I, III, and V of the ADA.  The Virginians with Disabilities Act of 1990 follows the Rehabilitation Act 

of 1973, Section 504.  
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III. BID FORM  

 Bids to be opened: 2:00 p.m. 

  23 March 2021 

    

 Work to be Completed in: 210 Days  

  Liquidated Damages: $_______________ per calendar day 

after time for Substantial Completion 

has expired.  

   $______________ per calendar day 

after time for Final Completion has 

expired. 

 Performance Bond: 100% 

 Payment Bond: 100% 

 Bid Security: 5% 

 

 

TO:  City of Williamsburg, Virginia 

         401 Lafayette Street  

         Williamsburg, VA 23185 

 

 

A. BID PRICE 

LUMP SUM BID 

In compliance with the Bid Documents, titled City of Williamsburg Kiwanis Park Field #4, IFB # 

01-7104-21, and all Addenda issued to date all of which are part of this Bid, the undersigned hereby 

proposes to furnish all items including materials, supervision, labor, and equipment in strict accordance 

with Contract Documents for the sum of: 

LUMP SUM BID PRICE: 

BASE BID: ($    )           

       In Words 

Alternate A (add) (deduct) ($   )          

       In Words 

        

B. ADDENDA 

 The undersigned acknowledges receipt of the following addenda: 

Addendum No.  Dated:    .  

Addendum No.  Dated:    .  

Addendum No.  Dated:    .  
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C. We agree to enter into an Agreement with the City of Williamsburg, Virginia within ten (10) days of 

the award of same to us for the price named in our Bid. 

D. It is expressly agreed by us that the City of Williamsburg, Virginia shall have the right to reject any 

and all Bids and to waive any minor non-substantive errors in the Bid and accept the Bid in the  

City of Williamsburg’s best interests. 

E. In default of the performance on our part of the conditions of Bid, our failure to enter into an Agreement 

with the City of Williamsburg, Virginia, within the time above set, we herewith furnish a Bid Security 

in the amount of $                         , which shall be absolutely forfeited to the City of Williamsburg, 

Virginia, but otherwise the said Bid Security shall be returned. 

F. We agree to begin Work at any time we may be notified by the Owner, and complete all of the Work  

embraced in the Agreement within 210 days; 

G. I/We elect to utilize the Escrow Account Procedure described in the provision of this bid if determined 

to be the successful low Bidder.     (write “Yes” or “No”) 

      Bid total does not qualify for escrow account option 

H. The undersigned has read all sections under "Instructions to Bidders." 

I. By signing, each signatory acknowledges any strike-throughs contained herein, unless hand-written. 

J. CONTRACTOR'S REGISTRATION, SCC NUMBER AND SIGNATURE 

Registered Virginia Contractor Class and No.             

Registration Expires           

State Corporation Commission (SCC) Number        

(NOTE:  FAILURE TO INCLUDE CONTRACTOR’S REGISTRATION and SCC NUMBER ARE 

GROUNDS FOR REJECTION OF THE BID.) 

Contractor        Signed      

Date         Title         

NOTE:  If Bidder is a corporation, write state of incorporation under signature. 
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MAILING ADDRESS AND TELEPHONE/E-Mail/FAX NUMBER OF BIDDER: 

            

            

            

             

( )   Telephone;     E-mail;          Fax 

IF CORPORATION, PROVIDE NAME AND MAILING ADDRESS AS REQUIRED BELOW. 

PRESIDENT  SECRETARY  TREASURER 

        

IF PARTNERSHIP, PROPRIETORSHIP, LIMITED LIABILITY COMPANY OR OTHER FIRM, 

PROVIDE NAME AND MAILING ADDRESS OF EACH PARTNER, PROPRIETOR, OR 

MEMBER OF FIRM. 
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K. NON COLLUSION AFFIDAVIT 

The City of Williamsburg, Virginia project: Kiwanis Park Field #4  

Bid Date: 23 March, 2021 

COMMONWEALTH OF VIRGINIA 

City/County of 

  This day personally appeared before the undersigned, a Notary Public in and for the 

City/County and State aforesaid,        who having been first duly 

sworn according to law, did depose and aver as follows: 

 (a) That he/she is           

      (Owner, Partner, President, etc.) 

  of            

      (insert name of Bidder) 

 (b) That he/she is personally familiar with the Bid of      

               (insert Company Name) 

  submitted in connection with the above captioned Owner’s project. 

 (c) That said Bid was formulated and submitted in good faith as the true bid of said Bidder. 

1. In preparation and submission of this Bid, the Bidder did not either directly or 

indirectly, enter into any combination or agreement with any person, firm or 

corporation or enter into any agreement, participate in any collusion, or 

otherwise take any action in the restraint of free, competitive bidding in 

violation of the Sherman act (15 U.S.C. Section 1) or sections 59.1-9.1 

through 59.1-9.17 or sections 59.1-68.6 through 59.1-68.8 of the Code of 

Virginia. 

2. The undersigned Bidder hereby certifies that neither this Bid nor any claim 

resulting therefrom, is the result of, or affected by, any act of collusion with, 

or any act of another person or persons, firm or corporation engaged in the 

same line of business or commerce; and that no person acting for or employed 

by the Owner has any personal interest in this Bid. 

3. The undersigned hereby further agrees that upon request of the Owner, the 

records and books pertaining to this Bid will be voluntarily supplied, 

furnished, and released to the Owner. 

4. The undersigned hereby further certifies that the Bidder has not knowingly 

falsified, concealed, misled, or covered up by any trick, scheme, or device a 

material fact in connection with this bid.  The undersigned also certifies that 

the Bidder has not made any false, fictitious or fraudulent statements or 

representations or made or used any false writing or documents knowing the 

same to contain any false, fictitious or fraudulent statement or entry in 

connection with this Bid. 
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5. The undersigned further agrees that the Bidder will comply with section 2.2-

4374 of the Code of Virginia, 1950, as amended, and has not bought or 

purchased any equipment from any person employed by the Owner as an 

independent contractor to furnish architectural or engineering services for this 

Project, nor from any partnership, association or corporation in which such 

architect or engineer has a pecuniary interest. 

6. The undersigned further agrees to inform and require compliance by the 

following persons and entities with this anti-collusion statement as a condition 

of payment: all subcontractors, consultants, subconsultants, or any person, 

corporation, or legal entities that provide or furnish labor, material, 

equipment, or Work related to this project. 

7. All Covenants and Agreements made by the Contractor are made by it on 

behalf of the Contractor and its successors, personal representatives and 

assigns, the same as if they had been specifically named in each instance. 

 

And further this deponent saith not.    

           

Name of Company/Bidder 

           

Title (Owner, Partner, President) 

Subscribed and sworn to before me this      day of      , 20  

My commission expires:            , 20  

 



      

 

City of Williamsburg Kiwanis Park Field #4 

IFB # 01-7104-21 

 

February 2021            102 - 17 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,      

      as Principal, and 

    as Surety, are hereby held 

and firmly bound unto City of Williamsburg, Virginia as OWNER in the penal sum of    

   (Five Percent) for the payment of which, well and 

truly made, we hereby jointly and severally bind ourselves, successors and assigns. 

Signed, this    day of  , 20 . 

The Condition of the above obligation is such that whereas the Principal has submitted to the OWNER a 

certain BID, attached hereto and hereby made a part hereof to enter into an Agreement in writing, for the 

City of Williamsburg Kiwanis Park Field #4, IFB # 01-7104-21. 

 

NOW, THEREFORE, 

(a) If said BID shall be rejected, or 

(b) If said BID shall be accepted and the Principal shall execute and deliver an Agreement in the 

Form of Agreement attachment hereto (properly completed in accordance with said BID) and 

shall furnish a BOND for faithful performance of said Agreement, and for the payment of all 

persons performing labor or furnishing materials in connection therewith, then this obligation 

shall be void, otherwise the same shall remain in force and effect; it being expressly understood 

and agreed that the liability of the Surety for any and all claims hereunder shall, in no event, 

exceed the penal amount of this obligation as herein stated. 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety 

and its BOND shall be in no way impaired or affected by any extension of the time within 

which the OWNER may accept such BID; and said Surety does hereby waive notice of any 

such extension. 

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and 

seals, and such of them as are corporations have caused their corporate seals to be hereto 

affixed and these presents to be signed by their proper officers, the day and year set forth 

above. 

 

    

 Principal 

   

 Surety 

By:    

 Attorney-in-Fact 

IMPORTANT - Surety companies executing BONDS shall appear on the Treasury Department's most current 

list (Circular 570 as amended) and be authorized to transact business in the Commonwealth of Virginia. 
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V. QUESTIONNAIRE  

If requested by the Owner, the following questions shall be answered in full by the Bidder, and returned to the 

Owner within 72 hours. 

1. Name of Company:      

Trade Name (if different from Company Name):      

Principal Office Address:      

      

Telephone No(s).:      

Fax No(s).:      

a. If a Corporation, answer the following: 

When Incorporated:      

In what State:      

Name and Address of Directors:      

     

     

Name and Address of Shareholders:      

     

     

b. If an Unincorporated Organization, answer the following: 

Date of Organization:      

Name and Address of Owners or Members:      

     

     

Type and State of Organization:      

c. If a Partnership, state whether Partnership is General or Limited:   

Name and Address of Owners or Partners:  

 

  

2. a. How many years has this Bidder ben in business as a Contractor under its present business 

name?      

b. What are prior names of this Bidder, if any?   

   

3. How many years’ experience in this type of construction work has this Bidder had: 

a.  As a Contractor   b.  As a Subcontractor    
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4. Provide a list of uncompleted Contracts at present held by this Bidder (attach supplemental sheet if 

necessary):  

  Type of    Percentage 

 Contract   Work Amount  Completed 

           

          

          

          

          

          

5. List the Bidder's crew foremen and supervisors proposed for this Project and their years of related 

experience: 

    Years of  Dates of Employment 

 Name Experience         With Bidder 

          

         

         

6. What construction equipment does this Bidder own that is available for the proposed Work (attach 

supplemental sheet if necessary)? 

           

           

          

7. Does this Bidder plan to subcontract any part of this work?  If so, list name, address, years of 

experience, type, and amount of work to be performed by each subcontractor: 
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8. Provide a list of projects similar in character and scope to the Work specified under this Contract which 

have been successfully completed by this Bidder and proposed subcontractors or employees with 

principal roles in this contract during the past three years (attach supplemental sheet if necessary). 

(The term "completed" means accepted and final payment received from the Owner or authorized 

representative). 

    Owner’s  Contact Person 

Location and  Name/   (Name and  Date  Contract 

Type of Work  Address  Telephone)  Completed Price 

          

           

          

          

           

          

          

           

          

          

9. Have you ever performed work for a municipal corporation, local governing body, or similar agency 

previously?  (If all such bodies are listed under 8, this question need not be completed). 

     

    

     

10. a. Has this Bidder ever failed to complete any work awarded to it?    If yes, 

give name of Owner, name of Bonding Company and circumstances: 

   

  

   

 b. Is the Bidder debarred by the Federal Government or by the Commonwealth of Virginia or 

by any other state, or by any town, city or country?: 

Yes     No     If yes, please provide details: 

      

       

 c. Has this Bidder ever had any judgements entered against it for the breach of contract for 

construction?     If yes, please provide details: 
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 d. Give a summary of your financial statement.  (List assets and liabilities, use an insert sheet, if 

necessary). 

   

  

  

  

   

11. State approximate largest dollar volume of work performed by this Bidder in one year: 

       

12. Give two (2) Banking Institution References: 

a. Name:     

 Address:   

 Credit Available:   

b. Name:     

 Address:   

 Credit Available:   

13. List three material suppliers and amount of credit available: 

           

           

           

14. List insurance coverage and amount (or attach certificate of insurance): 

          

Liability-Property 

          

Liability-Personal Injury 

          

Vehicle and Equipment 

          

Other - Identify 

15. Bonding reference - List surety company and highest coverage: 
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16. Have you or your authorized representative, personally inspected the location of the proposed Work, 

and do you have a clear understanding of the requirements of the Bid Documents? 

  

 

  

The undersigned hereby authorizes and consents to any person, firm or corporation to furnish any 

information requested by the Owner in verification of this statement of contractor's qualifications.  Also, 

if it is the apparent low Bidder, the undersigned hereby agrees to furnish the Owner upon request, a 

complete and current financial statement: 

Contractor:   

By:   

Title:        Date:   
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VI.

 

CERTIFICATION REGARDING 

DEBARMENT  

This is to certify that this person/firm/corporation is not now debarred by the Federal Government or 

by the Commonwealth of Virginia or by any other state, or by any town, city, or county, from 

submitting Bids on contracts for construction covered by this solicitation, nor are they an agent of any 

person or entity that is now so debarred.  

   

Name of Official 

  

Title 

  

Firm or Corporation 

  

Date 
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VII.    CERTIFICATION OF COMPLIANCE WITH IMMIGRATION LAWS AND REGULATIONS 
 

Section 2.2-4311.1 of the Code of Virginia every public body to provide in every written contract that the 

Contractor does not, and shall not, during the performance of the contract knowingly employ an unauthorized 

alien in violation of federal immigration laws and regulations.  These laws include the Federal Immigration 

Reform and Control Act, which makes it unlawful for a person or other entity to hire, recruit or refer for a fee 

for employment in the United States, an alien knowing the alien is unauthorized, and Section 40.1-11.1 of the 

Code of Virginia, which makes it unlawful for any employer to knowingly employ an alien who cannot 

provide documents indicating that he or she is legally eligible for employment in the United States.  The state 

law, in particular, places an affirmative duty on employers to ensure that aliens have proof of eligibility for 

employment. 

 

Accordingly this certification shall be completed and attached to all contracts and agreements for goods and 

services made by the City/County of      or any of its boards and commissions.  

Failure to attach a completed certification shall render the contract or agreement void. 

 

Type or print legibly when completing this form. 

Legal Name of Contractor: (Note: This is your name as reported to the IRS. This should match your Social Security card 

or Federal ID Number.) 

 

 

Type of Business Entity: 

 

Sole proprietorship (Provide full name and address of owner): 

 

 

Limited Partnership (Provide full name and address of all partners): 

 

 

General Partnership (Provide full name and address of all partners): 

 

 

Limited Liability Company (Provide full name and address of all managing members): 

 

 

Corporation (Provide full name and address of all officers): 

 

 

Doing Business As: 

If Applicable (Note: This is the name that appears on your invoices but is not used as your reporting name.) 

 

 

Name and Position of Person Completing this Certificate: 
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Physical Business Address: 

 

 

 

Primary Correspondence Address (If different from physical address):  

 

 

 

Number of Employees: 

 

 

Are all Employees Who Work in the United States Eligible for Employment in the United States? 

 

 

Under penalties of perjury, I declare on behalf of the Contractor listed above that to the best of my knowledge and based 

upon reasonable inquiry, each and every one of the Contractor’s employees who work in the United States are eligible 

for employment in the United States as required by the Federal Immigration Reform and Control Act of 1986 and 

Section 40.1-11.1 of the Code of Virginia.  I further declare on behalf of the Contractor that it shall use due care and 

diligence to ensure that all employees hired in the future who will work in the United States will be eligible for 

employment in the United States.  I affirm that the information provided herein is true, correct, and complete. 

 

 

Sworn this    day of     20   on behalf of     as evidenced by the 

following signature and seal: 

 Name of Contractor:   

 Printed Name of Signatory:   

 Signature:   

 Date:   

  

COMMONWEALTH OF VIRGINIA: 

CITY/COUNTY OF     , to-wit: 

 

The foregoing instrument was acknowledged before me this     day of     , 

20 , by     . 

            

        Notary Public 

 

Registration No.:      

 

My commission expires:     
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VIII.   SAFETY CERTIFICATION FORM 

 

Project Title: Kiwanis Park Field #4 

Contract No.:    

Name of Firm:    

Project Safety Responsibility (Name):   

 Telephone Number:   

 Cell Number:   

 Email:   

Emergency Contact (Name):   

  

Contract No.:                  

 Telephone Number:   

 Cell Number:   

 Email:   

The undersigned hereby attests that the project has been carefully evaluated for the safety risks it presents and 

all safety procedures required based on these risks by Virginia Occupational Safety & Health, referenced in the 

Bid document, will be implemented.  Virginia Occupational Safety & Health and all other applicable Federal, 

State and local laws referenced in the Bid document, will be implemented.  All workers on this project will be 

properly trained on the use of safety equipment and safe work practices.  

 

 

By:    

 (Type Name and Title) 

 

    

(Signature) (Date) 

 

 

End of Section
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SECTION 103 
 

AWARD AND EXECUTION OF AGREEMENT 

 

I. AWARD AND EXECUTION OF AGREEMENT 

1. Notice of Award. 

1.1 A Notice of Award will be issued by the Owner, or the Bids rejected as soon as reasonably possible, 

but no later than 90 Days after the date of the opening of Bids. The Owner may, in its sole discretion, 

release any Bid and return the Bid Security prior to that date, or extend the acceptance period an 

additional 90 days with the consent of the apparent low bidder and surety. 

1.2 The Owner reserves the right to waive any minor informalities, to reject any and all Bids in whole or 

in part, and may advertise for new Bids if, in its judgment, the best interests of the Owner will be 

served. 

1.3 At the time of the issuance of the Notice of Award, the Owner shall publicly post an announcement of 

the award on/at the City of Williamsburg website. 

2. Signing of Agreement. 

2.1 When the Owner gives a Notice of Award to the Successful Bidder, it will be accompanied by 4 original 

copies of the Agreement, with all other written Contract Documents attached. Within 10 Days 

thereafter the Contractor shall sign and deliver all the original copies of the Agreement and attached 

documents to the Owner with the required Bid Security, Certificate of Insurance and Safety 

Certification Form. Within   30 Days thereafter the Owner shall deliver one fully signed copy to the 

Contractor. 

2.2 If the Successful Bidder fails to execute the Agreement within the time specified, the amount of Bid 

Security shall be paid to the Owner. In such case the Owner, at its discretion, may award the Work to 

the second Successful Bidder, or reject all Bids. 

3. Performance and Payment Bonds. 

3.1 The Successful Bidder shall execute and provide to the Owner, within 10 Days following Notice of 

Award, Performance and Payment Bonds with surety in an amount equal to 100% of the accepted Bid. 

The sureties of all Bonds shall be of such surety company or companies as are approved by the Owner 

and are authorized to transact business in the Commonwealth of Virginia. If the execution is by an 

attorney-in-fact, a power of attorney evidencing the authority of such attorney shall be attached to the 

Bond. Such power of attorney shall bear the same date as the Bond to which it is attached.  

3.2 All Bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by 

Laws and Regulations and shall be executed by such sureties as are named in the current list of 

“Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 

Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Audit Staff, Bureau 

of Government Financial Operations, U. S. Treasury Department.   

3.3 Performance and Payment Bonds shall remain in full force during the warranty period defined in 

Section 107, VII. 
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4. Contractor’s Insurance 

4.1 The Contractor shall provide and keep in full force and affect during the performance of the Work the 

kinds and amounts of insurance specified in Section 4.2 below and shall comply with all other 

provisions of this Section. Such insurance shall be provided and kept in full force by insurance 

companies licensed to do business in the Commonwealth of Virginia (to the extent that the 

Commonwealth licenses each of the specific lines of insurance required herein), and regulated by the 

Virginia Bureau of Insurance.  To the extent that the Commonwealth does not license a specific line 

of insurance required herein, the company providing that type of coverage shall be authorized to do 

business in the Commonwealth and regulated by the Virginia Bureau of Insurance. All premiums and 

other costs of such insurance shall be paid by the Contractor. It will be assumed that the consideration 

paid or to be paid to the Contractor for the performance of the Work includes the premiums and other 

such costs of such insurance, and the Owner shall not be responsible therefore. Prior to the Owner’s 

execution of the Contract, the Contractor shall furnish a certificate(s) of insurance evidencing the 

coverages required below in Section 4.2.  The Contractor shall not be required to furnish the Owner 

with copies of the insurance contracts required by this Section unless requested from time to time by 

the Owner 

Contractor shall also provide Owner with a copy of an endorsement to all insurance contracts 

evidencing the required coverage. Contractor shall also provide Owner with not less than 30 days’ 

notice of the termination or cancellation of any insurance contract.  

4.2 Insurance Requirements:  

A. The Contractor shall purchase and maintain during the life of the Contract such comprehensive 

general liability insurance including product and completed operations liability insurance as 

will provide protection from Contractor’s performance of the Work and Contractor’s other 

obligations under the Contract Documents, whether such performance is by Contractor, or by 

Subcontractor, by anyone directly or indirectly employed by any of them, or by anyone for 

whose acts any of them may be liable and shall otherwise bear responsibility therefore.  The 

Contractor further agrees that all limits will be made available which are excess of the amounts 

below: 

1) Workers Compensation and Employers Liability 

Coverage A - Statutory 

Coverage B - $100,000/$100,000/$500,000 

A broad form of all states endorsement shall be attached. 

2) Commercial Auto Liability Including Hired and Non-Owned Car 

Liability Coverage 

Limit of Liability - $1,000,000 Per Occurrence 

  The Contractor shall purchase and maintain during the life of this Agreement such 

commercial automobile liability insurance including employer’s non-ownership liability and 

hired car liability insurance to protect Contractor and any Subcontractors performing Work 

covered by this Agreement from claims for damages, whether such operations be by him or 

any Subcontractor, or by anyone directly or indirectly employed by either of them. 
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3) Commercial General Liability Including Contractual and Completed 

Operations. 

Limit of Liability - $1,000,000 Per Occurrence 

4) Umbrella Liability Including Employers Liability, Commercial Auto Liability and 

Commercial General Liability. 

Limit of Liability - $5,000,000 Per Occurrence 

              $5,000,000 Aggregate 

5) Builder’s Risk Insurance. 

  The Contractor shall purchase and maintain builder’s risk insurance for all new 

construction.  The Contractor shall provide builder’s risk coverage on the full 

insurable value of the Work. 

B. The Contractor shall be responsible for securing the Work site and shall assume all risk for 

vandalism or other damage that may occur, to project components, during construction. 

C. The Owner shall be named as an additional insured on the Commercial General Liability per 

ISO 2010 or equivalent on a primary basis unless the policy language includes the Owner as 

an additional insured. The Contractor shall obtain a waiver of subrogation from its insurers on 

Worker’s Compensation and All Risk Insurance policies. This requirement may be satisfied 

by obtaining appropriate endorsements to any master or blanket policy of insurance 

maintained. Owner’s Commercial General Liability shall not contribute in any loss payment 

insured under the Contractor’s Commercial General Liability policy 

D. Contingent liability and property damage insurance to protect the Owner (or his employees 

and agents, including the Engineer) shall be provided by endorsements to general liability or 

property damage policies. All aforesaid policies shall be endorsed to provide that the insurance 

company shall notify the Owner if policies are to be terminated or altered during the life of the 

contract. 

E. The General Liability insurance shall carry a contractual liability endorsement covering the 

hold harmless agreements contained in the Owner standard contract and the certificates filed 

with the Owner shall show that the contractual liability coverage has been obtained. 

F. Insurance coverage for personal injury and property damage, including insurance on vehicles 

and equipment, shall be in the same company. 

G. The Contractor shall also be required to submit to the Owner evidence of insurance coverage 

or self-insurance for all claims arising under the Worker’s Compensation Laws of the State of 

Virginia. 

H. To the fullest extent permitted by Law or Regulation, the Contractor shall indemnify and hold 

harmless the Owner, and the Owner’s officers, agents, employees, and other representatives, 

against any liability, loss or expense (including the loss of use of the Project), due to any act 

or omission of Contractor or any of their Subcontractors or of any of their respective employees 
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in connection with the Work of the Contractor hereunder, except to the extent such liability, 

loss, or expense is caused by or results solely from the negligence of the Owner, its agents, or 

employees. 

I. The Contractor shall submit proof that the Owner will receive thirty (30) day written notice 

prior to cancellation of the commercial general liability, commercial auto liability, umbrella 

liability, workers’ compensation, and builder’s risk insurance policies.  Where cancellation is 

due to non-payment of premium, the Owner will accept written notice that is given at least ten 

(10) days prior to cancellation of the insurance policy. 

5. Safety Certification Form 

5.1 The Contractor shall submit a Safety Certification Form that includes the following information: 

A. The name and phone number of the individual who will be responsible to ensuring all 

applicable safety procedures are followed and personal protective equipment is used on the 

project site. 

B. The name and phone number of the individual who should be contacted in the event of an 

emergency. 

C. The Safety Certification Form is included in the Section 102.VIII.  
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II.  NOTICE OF AWARD  

 

TO: _______________________________________________________________ 

 _______________________________________________________________ 

 _______________________________________________________________ 

 _______________________________________________________________ 

  

PROJECT TITLE: Kiwanis Field #4. 

 

The Owner has considered the Bid submitted by you for the above described Work in response to its Invitation 

for Bids dated February 4, 2021, and Instructions to Bidders. 

 

You are hereby notified that your Bid has been accepted for the Work in the amount of $______________. 

 

You are required by the terms of the Bid Documents to fully execute and return            copies of the Agreement 

along with the required Contractor’s Performance Bond, Payment Bond, and Certificates of Insurance within                

Days from the date of this Notice of Award. 

 

If you fail to execute the Agreement and to furnish said Bonds and Certificate of Insurance within ______          

Days from the date of this Notice, said Owner will be entitled to consider all your rights arising out of the 

Owner’s acceptance of your Bid as abandoned and as a forfeiture of your Bid Security. The Owner will be 

entitled to such other rights as may be granted by law. 

 

You are required to return an acknowledged copy of this Notice of Award to the Owner. The notice of award 

shall not be construed as notice to proceed.  

 

Dated this             day of                                  , 20     . 

 

 

 

OWNER      CONTRACTOR 

 

        ________________________________                           _____________________________             

  Owner       Contractor 

 By:________________________________  By:______________________________ 

  Name       Name   

Title:_______________________________  Title:_____________________________ 
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III. AGREEMENT  

 

This AGREEMENT, dated this _______ day of ______________, 20___, by and between the City of 

Willimsburg, VA hereinafter called the Owner; and______________________________________________  

(a corporation or an unincorporated organization organized and existing under the laws of the State of 

______________ or, an individual trading under the above name) hereinafter called the Contractor. 

 

WITNESSETH:  The Owner and Contractor, for the consideration stated herein, agree as follows: 

 

A. Scope of Work 

 

The Contractor shall perform all required Work and shall provide and furnish all labor, materials, 

necessary tools, expendable equipment and utility and transportation service and all else required to 

complete the construction of the Kiwanis Field #4 project all in strict accordance with the Drawings 

and Specifications, including any and all Addenda, and in strict compliance with the Contract 

Documents, the terms of which are incorporated herein by reference. 

 

It is understood and agreed that said labor, materials, tools, equipment and service shall be furnished 

and said Work performed and completed under the direction and supervision of the Contractor and 

subject to the approval of the Owner or its authorized representative. 

 

B. Engineer 

 

This Project has been designed by Hopke & Associates, Inc who is hereinafter called the Engineer and 

who is to act as the Owner’s Representative, assume all duties and responsibilities, and have the rights 

and authority assigned to the Engineer in the Contract Documents in connection with completion of 

the Work in accordance with the Contract Documents. In the event the Owner should not require the 

services of the Engineer for any or all parts of the project, the power, duties, and responsibilities 

conferred hereto to the Engineer shall be construed to be those of the Owner or its authorized 

representative. 

 

Wherever references are made in these Bid Documents to the Virginia Department of Transportation 

(VDOT) specifications, unless otherwise noted, references in the VDOT specifications to “State”, 

“Chief Engineer”, or “Department”, shall be interpreted as referring to the Owner. 

 

C. Guarantee 

 

All materials and equipment, furnished by the Contractor, and all construction involved in this 

Agreement are hereby guaranteed by the Contractor to be free from defects owing to faulty materials 

or workmanship for a period of one year after date of Substantial Completion of the Work. All Work 

that proves defective, by reason of faulty material or workmanship within said period of one year, shall 

be replaced by the Contractor free of cost to the Owner. These guarantees shall not operate as a waiver 

of any of the Owner’s rights and remedies for default under or breach of the Agreement which rights 

and remedies may be exercised at any time within the period of any applicable statute of limitations. 

 

D. Contract Price 

 

The Owner shall pay the Contractor as just compensation for the satisfactory performance of the Work, 

subject to any additions or deductions as provided in the Contract Documents, the unit and/or lump 
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sum price as contained in the Bid Schedule attached hereto.  

 

The Contract Price is ________________________________________ ($                     ) based upon 

unit and/or lump sum prices extended as herein contained. 

 

Change Orders that individually or in aggregate increase the Contract Price by more than 25% of the 

above stated Contract Price must be approved by the locality’s governing body prior to the performance 

of the Work by the Contractor. 

 

E. Payments 

The Owner will pay the Contract Price to the Contractor in the manner and at such times as set forth 

in Section 109 of the Hampton Roads Planning District Commission Regional Construction Standards, 

Fifth Edition, as referenced in Section I. below and as specifically revised for this Project. 

 

F. Time 

The undersigned Contractor agrees to Complete all Work under this Agreement within 210 Days from 

the date of the Notice to Proceed. 

 

G. Applicable Law/Compliance 

 

1) Applicable Law 

 

This Agreement shall be deemed to be a Virginia contract and shall be governed as to all 

matters of validity, interpretations, obligations, performance, or otherwise, exclusively by the 

laws of the Commonwealth of Virginia, and all questions arising with respect thereto shall be 

determined in accordance with such laws. Regardless of where actually delivered and 

accepted, this Agreement shall be deemed to have been delivered and accepted by the parties 

in the Commonwealth of Virginia. 

 

2) Compliance with all Laws 

 

Contractor shall comply with all federal, state and local statutes, ordinances, and regulations, 

now in effect or hereafter adopted, in the performance of Work set forth herein. Contractor 

represents that it possesses all necessary licenses and permits required to conduct its business 

and will acquire any additional license and permits necessary for performance of this 

Agreement prior to the initiation of Work. [If the Contractor is a corporation] Contractor 

further expressly represents that it is a corporation in good standing in the Commonwealth of 

Virginia and will remain in good standing throughout the term of the contract. Contractor shall 

at all times observe all health and safety measures and precautions necessary for the sanitary 

and safe performance of the contract Work. 

 

3) Venue 

 

Any and all suits for any claims or for any breach or dispute arising out of these Contract 

Documents shall be maintained in the appropriate court of competent jurisdiction in the 

City of Williamsburg, Virginia. 

 

4) Environmental Considerations 
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Any cost or expense associated with environmentally related violations of the law, the creation 

or maintenance of a nuisance, or releases of hazardous substance, including but not limited to, 

the cost of any clean up activities, removals, remediation, responses, damages, fines, 

administrative or civil penalties or charges imposed on the Owner, whether because of actions 

or suits by any governmental or regulatory agency or by any private party, as a result of the 

release of any hazardous substances, or any noncompliance with or failure to meet any federal, 

state or local standards, requirements, laws, statutes, regulations or the law of nuisance by the 

Contractor (or its agents, officers, employees, subcontractors, consultants, subconsultants, or 

any other persons, corporations, or legal entities employed, utilized, or retained by the 

Contractor) in the performance of this Agreement or related activities, shall be paid by the 

Contractor. 

 

5) Non-Discrimination/Drug-Free Workplace Provisions 

 

(a) Employment discrimination by Contractor shall be prohibited. During the 

performance of this Agreement, Contractor agrees as follows: 

 

(i) Contractor will not discriminate against any employee or applicant for 

employment because of race, religion, color, sex, national origin, age, 

disability, or any other basis prohibited by state law relating to discrimination 

in employment, except where there is a bona fide occupational 

qualification/consideration reasonably necessary to the normal operation of 

Contractor. Contractor will conform to the provisions of the Federal Civil 

Rights Act of 1964, as amended, as well as the Virginia Fair Employment Act 

of 1975, as amended, where applicable, the Virginians With Disabilities Act, 

the Americans With Disabilities Act, and the Code of Virginia § 2.2-4311. If 

the award is made to a faith-based organization, the organization shall not 

discriminate against any recipient of goods, services, or disbursements made 

pursuant to the Agreement on the basis of the recipient’s religion, religious 

belief, refusal to participate in a religious practice, or on the basis of race, age, 

color, gender or national origin and shall be subject to the same rules as other 

organizations that contract with public bodies to account for the use of the 

funds provided; however, if the faith-based organization segregates public 

funds into separate accounts, only the accounts and programs funded with 

public funds shall be subject to audit by the public body.  Contractor agrees to 

post in conspicuous places, available to employees and applicants for 

employment, notices setting forth the provisions of this nondiscrimination 

clause. 

 

(ii) Contractor, in all solicitations or advertisements for employees placed by or 

on behalf of the Contractor, will state that Contractor is an equal opportunity 

employer. 

 

(iii) Notices, advertisements and solicitations placed in accordance with federal 

law, rule or regulations shall be deemed sufficient for the purpose of meeting 

the requirements of this section. 

 

(iv) Contractor will include the provisions of the foregoing subsections (i) and (ii), 

and (iii) in every subcontract or purchase order of over $10,000, so that the 

provisions will be binding upon each subcontractor or vendor. 
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(b) During the performance of this Agreement, Contractor agrees as follows: 

 

(i) Contractor will provide a drug-free workplace for Contractor’s employees. 

 

(ii) Contractor will post in conspicuous places, available to employees and 

applicants for employment, a statement notifying employees that the unlawful 

manufacture, sale, distribution, dispensation, possession, or use of a controlled 

substance or marijuana is prohibited in Contractor’s workplace and specifying 

the actions that will be taken against employees for violations of such 

prohibition. 

 

(iii) Contractor will state in all solicitations or advertisements for employees 

placed by or on behalf of Contractor that Contractor maintains a drug-free 

workplace. 

 

(iv) Contractor will include the provisions of the foregoing subsections (i), (ii) and 

(iii) in every subcontract or purchase order of over $10,000, so that the 

provisions will be binding upon each subcontractor or vendor. 

 

(v) For the purposes of this section, “Drug-free workplace” means a site for the 

performance of Work done in connection with a specific contract awarded to 

a Contractor, the employees of whom are prohibited from engaging in the 

unlawful manufacture, sale, distribution, dispensation, possession, or use of 

any controlled substance or marijuana during the performance of the 

contract.” 

 

H. Liquidated Damages 
 
1. The damage and loss to the Owner resulting from failure of the Contractor to complete the Work within 

the time specified in this Agreement, plus any extension of time granted, shall be stipulated in Section 
108.X, and Section 102.III, Bid form. Damage monies may be withheld on partial and final payment 
to the Contractor. (See Section 102.III Bid form and Section 108.X for explanation and specified dollar 
amounts.) 

2. 
I. Component Parts of the Contract 

 

This Agreement includes all completed components of the Bid and Contract Documents as defined in 

Section 101 of the HRPDC Regional Construction Standards (Latest Edition indicated in the Invitation 

For Bids), as revised for this Project all of which are incorporated herein by reference. 

 

J. Binding 

 

This Agreement shall be binding upon all parties hereto and their respective heirs, executors, 

administrators, successors, and assigns. 

 

K. Changes to the Agreement 

 

No provision of this Agreement shall be changed, amended, modified, waived, or discharged except 

as agreed to in writing by the Owner and the Contractor. 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed as of the day and 

first above written in (________) counterparts each of which shall for all purposes be deemed an original. 

 

OWNER      CONTRACTOR 

 

        ________________________________                           _____________________________             

  Owner       Contractor 

 By:________________________________  By:______________________________ 

  Name       Name   

Title:_______________________________  Title:_____________________________ 

 

 

Attest:______________________________  Attest:____________________________ 

 

 

Address:_____________________________  Address:__________________________ 

 

____________________________________  _________________________________ 

 

____________________________________  _________________________________ 

 

____________________________________  _________________________________ 

 

       Contractor’s Registration No.:_________________ 

 

(If Contractor is a corporation or an unincorporated 

organization, attach evidence of authority to sign) 

 

 

 

 

        [Corporate Seal] 

 

 

APPROVED AS TO FORM: 

 

_________________________ 

City Attorney 
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IV. PERFORMANCE BOND  

 

         Bond No.________________ 

         Amount: $_______________ 

 

KNOW ALL PERSONS BY THESE PRESENTS, that _______________________________________ 

________________________________of __________________________________________________ 

                            , hereinafter called the Contractor and _________________________ a corporation duly 

organized and existing under and by virtue of the laws of the State of _______________, hereinafter called the 

Surety, and authorized to transact business within the Commonwealth of Virginia as the Surety, are held and 

firmly bound unto _____________________________ as Owner, in the sum of 

_____________________________________________________dollars ($__________), lawful money of the 

United States of America, for payment of which, well and truly be made to the Owner, the Contractor and the 

Surety bind themselves and each of their heirs, executors, administrators, successors, and assigns, jointly and 

severally, firmly by these presents as follows: 

 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT: 

 

WHEREAS, the Contractor has executed and entered into a certain Agreement, hereto attached, with the Owner 

dated ___________________, 20____, for _ City of Williamsburg Kiwanis Park Field #4, IFB # 01-7104-

21. 

 

NOW THEREFORE, if the Contractor, and its successors and assigns, shall at all times duly, promptly, and 

faithfully perform the Work and any alteration in or addition to the obligations of the Contractor arising 

thereunder, including the matter of infringement, if any, of patents or other proprietary rights, and shall assure 

all guarantees against defective workmanship and materials, including the guarantee period following final 

completion by the Contractor and final acceptance by the Owner and comply with all the covenants therein 

contained in the Specifications, Drawings, and other Contract Documents required to be performed by the 

Contractor, in the manner and within the times provided in the Agreement, and shall fully indemnify and save 

harmless the Owner from all costs and damage which it may suffer by reason or failure to do so, and shall fully 

reimburse and repay it all outlay and expenses which it may incur in making good any default, and reasonable 

counsel fees incurred in the prosecution of or defense of any action arising out of or in connection with any 

such default, then this obligation shall be void; otherwise to remain in full force and effect. 

 

PROVIDED, HOWEVER, that the Surety, for value received, for itself and its successors and assigns, hereby 

stipulates and agrees that no change, extension of time, alteration, or addition to the terms of the Contract 

Documents or to the Work to be performed thereunder, or payment thereunder before the time required therein, 

or waiver of any provision thereof, or assignment, subletting or transfer thereof or any part thereof, shall in any 

way affect its obligation on this Bond, and it does hereby waive notice of any such change, extension of time, 

alteration, addition to the terms of  the Contract Documents or any such payment, waiver, assignment, 

subcontract or transfer. 

 

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right 

of any beneficiary hereunder, whose claim may be unsatisfied. 

 

Whenever Contractor shall be declared by Owner to be in default under the Contract, the Owner having 

performed Owner’s obligations thereunder, the Owner shall have the right, at its option, to require the Surety 

to promptly proceed to remedy the default within 30 days of notice by proceeding or procuring others to proceed 

with completing the Agreement with its terms and conditions; and all reserves, deferred payments, and other 

funds provided by the Agreement to be paid to Contractor shall be paid to Surety at the same times and under 
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the same conditions as by the terms of that Agreement such fund would have been paid to Contractor had the 

Agreement been performed by Contractor; and Surety shall be entitled to such funds in preference to any 

assignee of Principal of any adverse claimant.  Notwithstanding the above, the Owner shall have the right, with 

the approval of the Surety which shall not be unreasonably withheld, to take over and assume completion of 

the Agreement and be promptly paid in cash by the Surety for the cost of such completion less the balance of 

the Contract price. 

 

IN WITNESS WHEREOF, all above parties bounded together have executed this instrument this ____ day of 

______________, 20___, the name and corporate seal of each corporate party being hereto affixed and those 

presents duly signed by its undersigned representative, pursuant to authority of its governing body. 

 

       CONTRACTOR 

 

       _________________________________ 

 

 

       By:__________________________(Seal) 

 

       Name:________________________ 

 

       Title:_________________________ 

 

____________________________ 

Attest 

       SURETY 

 

       __________________________________ 

 

       By:__________________________(Seal) 

____________________________ 

Attest 

 

APPROVED AS TO FORM: ____________________, 20____ 

 

_______________________________________________________ 

   OWNER 

 

NOTE: Date of Bond shall not be prior to the date of the Agreement. If the Contractor is a partnership, all 

partners shall execute the Bond. 

 

IMPORTANT: The Surety named on this Bond shall be one who is licensed to conduct business in the 

Commonwealth of Virginia, and named in the current list of Companies Holding Certificates of Authority as 

Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies, as published in Circular 570 

(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent 

shall be accompanied by a certified copy of the authority to act for the Surety at the time of signing of this 

Bond. 
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V. PAYMENT BOND  

 

         Bond No.________________ 

         Amount: $_______________ 

 

KNOW ALL PERSONS BY THESE PRESENTS, that ______________________________________ 

________________________________________of___________________________________________ 

_________________hereinafter called the Contractor and _____________________ a corporation duly 

organized and existing under and by virtue of the laws of the State ___________________, hereinafter called 

the Surety, and authorized to transact business within the Commonwealth of Virginia as the Surety, are held 

and firmly bound unto __________________________________ as Owner, in the sum 

of__________________________ dollars ($__________), lawful money of the United States of America, for 

payment of which, well and truly be made to the Owner, the Contractor and the Surety bind themselves and 

each of their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these 

presents as follows: 

 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT: 

 

WHEREAS, the Contractor has executed and entered into a certain Agreement, hereto attached, with the Owner 

dated ___________________, 20___, for __ City of Williamsburg Kiwanis Park Field #4, IFB # 01-7104-

21. 

 

NOW THEREFORE, if the Contractor shall promptly make payments to all persons, firms, subcontractors, and 

corporations furnishing materials for or performing labor in the prosecution of the Work provided for in the 

Agreement, and any authorized extension or modification thereof, including all amounts due for materials, 

lubricants, oil, gasoline, repairs on machinery, equipment, and tools consumed, used or rented in connection 

with the construction of the Work, and all insurance premiums on the Work, and for all labor performed in the 

Work, whether by Subcontractor or otherwise, then this obligation shall be void, otherwise to remain in full 

force and effect. 

 

PROVIDED, HOWEVER, that the Surety, for value received, hereby stipulates and agrees that no change, 

extension of time, alteration, or addition to the terms of the Contract Documents or to the Work to be performed 

thereunder, shall in any way affect its obligation on this Bond, and it does hereby waive notice of any such 

change, extension of time, alteration, or addition to the terms of the Contract Documents. 

 

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right 

of any beneficiary hereunder, whose claim may be unsatisfied. 
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IN WITNESS WHEREOF, all above parties bounded together have executed this instrument this ____ day of 

______________, 20___, the name and corporate seal of each corporate party being hereto affixed and those 

presents duly signed by its undersigned representative, pursuant to authority of its governing body. 

        

       CONTRACTOR 

 

                                                                      

 

       By:                                                     (Seal) 

        

                               Name:________________________ 

  

       Title:_________________________ 

 

____________________________ 

Attest 

 

       SURETY 

 

       __________________________________ 

 

       By: __________________________(Seal) 

____________________________ 

Attest 

 

APPROVED AS TO FORM:____________________, 20_________ 

 

_______________________________________________________ 

   OWNER 

 

NOTE: Date of Bond shall not be prior to the date of the Agreement. If the Contractor is a partnership, all 

partners shall execute the Bond. 

 

IMPORTANT: The Surety named on this Bond shall be one who is licensed to conduct business in the 

Commonwealth of Virginia, and named in the current list of Companies Holding Certificates of Authority as 

Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies, as published in Circular 570 

(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent 

shall be accompanied by a certified copy of the authority to act for the Surety at the time of signing of this 

Bond. 
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VI. NOTICE TO PROCEED  

 

TO: ___________________________  DATE: _________________________________ 

 

  ___________________________  PROJECT: ______________________________ 

 

  ___________________________  _______________________________________ 

 

  ___________________________  _______________________________________ 

 

You are hereby notified to commence Work in accordance with the Agreement dated ____________________, 

20___, on or before ____________________, 20___, and you are to substantially complete the Work within 

___________ Days thereafter and reach Final Completion of the Work within _____ Days thereafter. The date 

of Final Completion of all Work is therefore ____________________, 20___. 

 

Liquidated damages as stipulated in the Bid form, in the amount of $______________ per Day for failure of 

the Contractor to substantially complete the Work by the date for Substantial Completion and  

$                  per Day for failure to complete the Work by the date for Final Completion, will be assessed by the 

Owner  as stated above or as may be modified by duly executed Change Orders.  

 

     OWNER:  ______________________________ 

 

     BY:   __________________________________ 

 

     TITLE:  ________________________________ 

     

 

 

 

ACCEPTANCE OF NOTICE: 

 

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by: 

 

_____________________________ 

 

this the ____________ day of 

 

__________________, 20 ____ 

 

CONTRACTOR:______________________ 

          

BY:   _______________________________ 

    

TITLE:  _____________________________ 
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VII. NOTICE OF INTENT TO AWARD  

 

TO: _______________________________________________________________ 

 _______________________________________________________________ 

 _______________________________________________________________ 

 _______________________________________________________________ 

  

PROJECT TITLE: Kiwanis Park Field #4                

 

The Owner has considered all the Bids submitted for the above described Work in response to its Invitation for 

Bids dated February 4, 2021, and Instructions to Bidders. 

 

This is to advise that the Owner intends to award the contract for this Work to ________________________. 

 

 

Dated this             day of                                  , 20     . 

 

 

 

OWNER       

 

        ________________________________                           

  Owner        

 By: ________________________________   

  Name         

Title:_______________________________   
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VIII. ESCROW AGREEMENT  

 

THIS ESCROW AGREEMENT, made and entered into this           day of                         , 2021, by, between 

and among the City of Williamsburg, Virginia (Owner) and 

_________________________________(Contractor), 

and__________________________________________________ (Bank), a trust company, bank, or savings 

and loan institution with its principal office located in the Commonwealth and 

___________________________________ (Surety), provides: 

 

8.1 The Owner and the Contractor have entered into an Agreement dated ________________, with respect 

to a Project titled Kiwanis Park Field #4 (the Agreement).  This Escrow Agreement is pursuant to, but 

in no way amends or modifies the Agreement. Payments made hereunder or the release of funds from 

escrow shall not be deemed approval or acceptance of performance by the Contractor. 

8.2 In order to assure full and satisfactory performance by the Contractor of its obligations under the 

Agreement, the Owner is entitled to retain certain amounts otherwise due the Contractor, known as 

retainage.  The Contractor has, with the approval of the Owner, elected to have such retainage held in 

escrow by the Bank.  This document sets forth the terms of the escrow.  The Bank shall not be deemed 

a party to, bound by, or required to inquire into the terms of the Agreement or any other instrument or 

agreement between the Owner and the Contractor. 

8.3 The Owner shall from time to time pursuant to its Agreement pay to the Bank amounts retained by it 

under the Agreement. Except as to amounts actually withdrawn from escrow by the Owner, the 

Contractor shall look solely to the Bank for the payment of funds retained under the Agreement and 

paid by the Owner to the Bank. 

The risk of loss by diminution of the principal of any funds invested under the terms of this Escrow 

Agreement shall be solely upon the Contractor. 

8.4 Funds and securities held by the Bank pursuant to this Escrow Agreement shall not be subject to levy, 

garnishment, attachment, lien or other process whatsoever.  The Contractor agrees not to assign, 

pledge, discount, sell or otherwise transfer or dispose of its interest in the escrow account or any part 

thereof, except to the Surety. 

8.5 The following securities, and none other, are approved securities for all purposes of this Escrow 

Agreement: 

A. Unites States Treasury Bonds, United States Treasury Notes, Unites States Treasury 

Certificates of Indebtedness or United States Treasury Bills; 

B. Bonds, notes and other evidences of indebtedness unconditionally guaranteed as to the 

payment of principal and interest by the United States. 

C. Bonds or notes of the Commonwealth of Virginia; 

D. Bonds of any political subdivision of the Commonwealth of Virginia, if such bonds carried, at 

the time of purchase by the Bank or deposit by the Contractor, a Standard and Poor’s or 

Moody’s Investors Service rating of at least “A”; and, 

E. Certificates of deposit issued by commercial banks located within the Commonwealth, 

including, but not limited to, those insured by the Bank and its affiliates. 
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F. Any bonds, notes, or other evidences of indebtedness listed in Paragraphs A through C may be 

purchased pursuant to a repurchase agreement with a bank, within or without the 

Commonwealth of Virginia having a combined capital, surplus and undivided profit of not less 

than $25,000,000, provided the obligation of the Bank to repurchase is within the time 

limitations established for investments as set forth herein.  The repurchase agreement shall be 

considered a purchase of such securities even if title, and/or possession of such securities is 

not transferred to the Escrow Agent, so long as the repurchase obligation of the bank is 

collateralized by the securities themselves, and the securities have on the date of the repurchase 

agreement a fair market value equal to at least 100% of the amount of the repurchase obligation 

of the Bank and the securities are held by a third party, and segregated from other securities 

owned by the Bank. 

No security is approved hereunder which matures more than five years after the date of its purchase by 

the Bank or deposit by the Contractor. 

8.6 The Contractor may from time to time withdraw the whole or any portion of the escrowed funds by 

depositing with the Bank securities approved, in writing, by the Owner in an amount equal to, or in 

excess of, the amount so withdrawn.  Any securities so deposited or withdrawn shall be valued at such 

time of deposit or withdrawal at the lower par or market value, the latter as determined by the Bank.  

Any securities so deposited shall thereupon become a part of the escrowed fund. 

Upon receipt of a direction signed by the chief administrative and financial official of the Owner, the 

Bank shall pay the principal of the fund, or any specified amount thereof, to the Owner.  Such payment 

shall be made as soon as is practicable after receipt of the direction. 

Upon receipt of a direction signed by either the chief administrative or the chief financial official on 

behalf of the Owner, the Bank shall pay and deliver the principal of the fund, or any specified portion 

thereof, to the Contractor, in cash or in kind, as may be specified by the Contractor.  Such payment and 

delivery shall be made as soon as is practicable after receipt of the direction. 

8.7 For its services hereunder the Bank shall be entitled to a reasonable fee in accordance with its published 

schedule of fees or as may be agreed upon by the Bank and the Contractor.  Such fee and any other 

costs of administration of this Escrow Agreement shall be paid from the income earned upon the escrow 

fund and, if such income is not sufficient to pay the same, by the Contractor. 

Under no circumstances shall the Owner be responsible to the Bank for any fee or costs of 

administering this Escrow Agreement, account, or escrow fund. 

8.8 The net income earned and received upon the principal of the escrow fund shall be paid over to the 

Contractor in quarterly or more frequent installations.  Until so paid or applied to pay the Bank’s fee 

or any other costs of administration such income shall be deemed a part of the principal of the fund.  

All income earned shall be reported by the Bank to the Internal Revenue Service and other taxing 

authorities on the Contractor’s Tax. I.D. Number, except for interest withdrawn by the Owner pursuant 

to paragraph IV. 

8.9 The Surety undertakes no obligation hereby but joins in the escrow Agreement for the sole purpose of 

acknowledging that its obligations as surety for the Contractor’s performance of the Agreement are not 

affected hereby. 
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WITNESS the following signatures, all as of the day and year first above written. 

 

      OWNER: 

       

             ______________________________________ 

              Name of Owner                                                        

          

       

       By: _______________________________________ 

              Name 

                                                                           _______________________________________            

           Title 

 

       CONTRACTOR: 

 

             ______________________________________ 

                Name of Contractor 

 

              ______________________________________ 

              Contractor’s Tax I.D. Number  

 

      By:   ______________________________________ 

              Officer, Partner, or Owner 

            

      BANK: 

 

              ______________________________________ 

               Name of Bank   

              ______________________________________ 

               Mailing Address for Payments 

              ______________________________________ 

               Account Number 

 

      By:   ______________________________________ 

              President/Vice-President 

          

      SURETY: 

 

              _______________________________________ 

               Name of Surety 

 

      By  ________________________________________ 

               Attorney-in-Fact    

 

 

End of Section



      

 

City of Williamsburg Kiwanis Park Field #4 

IFB # 01-7104-21 

 

February 2021            104 - 1 

 

SECTION 104 

 

SCOPE OF WORK 
 

 

I. INTENT OF AGREEMENT 

1.1 The intent of the Agreement is to provide for completion of the Work specified therein. 

1.2 If, during the performance of the Work, the Contractor finds a conflict, error or discrepancy in the 

Contract Documents, the Contractor shall so report to the Owner in writing at once and before 

proceeding with the Work affected thereby, except in the case of emergency or public safety, shall 

obtain a written interpretation or clarification from the Owner however, the Contractor shall not be 

liable to the Owner for failure to report any conflict, error or discrepancy in the Contract Documents 

unless the Contractor has actual knowledge thereof or should reasonably have known thereof. 

II. AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS 

2.1 The Contract Documents may be amended to provide for additions, deletions and revisions in the Work 

or to modify the terms and conditions thereof by a Change or Field Order pursuant to Section 109 II. 

III. EXPLORATIONS AND REPORTS 

3.1 Reference is made to the Special Provisions for identification of those reports of explorations and tests 

of subsurface conditions at the site that have been utilized by the Owner in preparation of the Contract 

Documents.   

3.2 The Contractor shall visit the site of the proposed Work and make such explorations as the Contractor 

determines to be necessary. 

IV. UNDERGROUND FACILITIES 

4.1 The information and data shown or indicated in the Contract Documents with respect to existing 

Underground Facilities at or contiguous to the site is based on information and data furnished to the 

Owner or Engineer by the owners of such Underground Facilities or by others. 

4.2 The Owner and Engineer shall not be responsible for the accuracy or completeness of any such 

information and data. The Contractor shall have full responsibility for reviewing and checking all such 

information and data, for locating all Underground Facilities shown or indicated in the Contract 

Documents, for coordination of the Work with the owner’s of such Underground Facilities during 

construction, for the safety and protection of said facilities, and repairing any damage thereto resulting 

from the Work, the cost of all of which will be considered as having been included in the Contract 

Base Bid. 

4.3 If an Underground Facility is uncovered or revealed at or contiguous to the site which was not shown 

or indicated in the Contract Documents and which the Contractor could not reasonably have been 

expected to be aware of, the Contractor shall, promptly after becoming aware thereof and before 

performing any Work affected thereby, identify and immediately notify the owner of such 

Underground Facility and give written Notice thereof to that owner and to the Owner. The Owner will 

promptly review the Underground Facility to determine the extent to which the Contract Documents 

should be modified to reflect and document the consequences of the existence of the Underground 
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Facility, and the Contract Documents will be amended or supplemented to the extent necessary. During 

such time the Contractor shall be responsible for the safety and protection of any such Underground 

Facility which is in service or which is to be placed in service. The Contractor shall be allowed an 

increase in the Contract Price or an extension of the Contract Time, or both, to the extent that they are 

attributable to the existence of any Underground Facility in service or which is to be placed in service, 

which directly and unavoidably impacts the installation of the Work, that was not shown or indicated 

in the Contract Documents and which the Contractor could not reasonably have been expected to be 

aware of.   

4.4 If the existence of an Underground Facility described above unavoidably impacts the installation of 

the Work, the Contractor shall, to the fullest extent possible, continue the Work on other portions of 

the site. All delays must be shown by the Contractor to be directly attributable to said unforeseen 

conditions and limited to the time actually occasioned by such unforeseen conditions, and that the 

Contractor has prosecuted the other portions of the Work to the fullest extent possible. 

4.5 The Contractor shall comply with the Underground Utility Damage Prevention Act, Section 56-265.14 

through 56-26532, Code of Virginia of 1950, as enacted and amended, and shall be responsible for 

notifying the owners of utilities and requesting the locating and marking of all underground facilities 

before beginning any excavation. 

4.6 The Contractor should be aware that in some instances buried cables, gas lines, sewer lines, and water 

lines 2-inches and smaller in diameter may have to be excavated by hand and slightly relocated to 

facilitate construction of the Work under this Agreement. This shall be considered incidental to the 

Work, and the Contractor will not be eligible for additional compensation. 

4.7 At points where the Contractor’s operations are adjacent to the properties of any utility, including 

railroads, and damage to which might result in considerable expense, loss, or inconvenience, Work 

shall not commence until arrangements necessary for the protection thereof have been completed. 

4.8 The Contractor shall cooperate with owners of utility lines so that removal and adjustment operations 

may progress in a reasonable manner, duplication of adjustment work may be reduced to a minimum, 

and services rendered by those parties will not be unnecessarily interrupted. 

4.9 If any utility service is interrupted as a result of accidental breakage or of being exposed or 

unsupported, the Contractor shall promptly notify the proper authority and shall cooperate with the 

authority in the restoration of service. If utility service is interrupted, repair work shall be continuous 

until service is restored. The Contractor shall be responsible for any damage to utilities that are 

attributable to his neglect or methods of performing the Work. 

V. SUBSURFACE CONDITIONS 

5.1 The Contractor shall promptly, and if possible, before such conditions are disturbed, except in the event 

of an emergency, notify the Owner by written Notice of: 

A. subsurface or latent physical conditions at the site differing materially from those indicated in 

the Contract Documents; or 

B. unknown physical conditions at the site, of an unusual nature, differing materially from those 

ordinarily encountered and generally recognized as inherent in Work of the character provided 

for in the Contract Documents. 

5.2 The Owner shall promptly investigate the conditions, and if it is confirmed that such conditions do so 
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materially differ and cause an increase or decrease in the cost of, or in the time required for, 

performance of the Work, an equitable adjustment shall be made and the Agreement shall be modified 

by a Change Order. Any claim of the Contractor for adjustment hereunder shall not be allowed unless 

the Contractor has given the required written Notice; provided that the Owner may, if the facts so 

justify, consider and adjust any such claims asserted before the date of final payment. 

5.3 All required written Notices shall be submitted to the Owner within 20 Days after occurrence of the 

event giving rise to such claim, or within 20 Days after the claimant recognizes the condition, 

whichever is later. 

VI. SITE SECURITY 

6.1 The Contractor shall be responsible for the security and safety of all project facilities including, but not 

limited to, all equipment, materials, site structures, and construction thereon. All security measures 

deemed necessary by the Contractor to comply with this requirement shall be at the Contractor’s 

expense at no additional cost to the Owner. The Contractor shall be responsible for all site security 

until final acceptance of the Work by the Owner. 

VII. CLEAN-UP, DISPOSAL AND RESTORATION 

7.1 The Contractor shall maintain the site of the project in an orderly and clean condition and shall at 

intervals of no more than three (3) working days and at its expense, remove and legally dispose of 

accumulations of rubbish or refuse materials, surplus concrete, mortar and excavated materials not 

required or suitable for backfill from public and private property and rights-of-way. Washings from 

concrete mixers or mixing boxes shall not be deposited directly or indirectly in the drainage or sewer 

system or on paved streets. The Contractor shall keep the site, inclusive of vehicular and pedestrian 

traffic routes through the site, free of dirt and dust by periodic blading, power brooming, watering or 

other approved means. Road surfaces adjacent to the Work area shall be cleaned of soil with 

mechanical brooms or other approved methods at the end of each working day. Road shoulders and 

driveways shall be stabilized so as to allow traffic flow (including mail and paper delivery vehicles, 

school buses and emergency vehicles) by the end of each working day. 

7.2 The Contractor shall confine all equipment, the storage of materials and equipment, and the operations 

of workmen to areas permitted by law, ordinances, permits, or the requirements of the Contract 

Documents, and shall not unreasonably encumber the premises with materials or equipment. 

7.3 The Contractor shall not load nor permit any part of any structure to be loaded with weights that will 

endanger the structure, nor shall any part of the Work be subjected to stresses or pressures that will 

endanger it. 

7.4 Upon completion and before final acceptance of the Work performed under the Agreement, the 

Contractor shall remove and legally dispose of all rubbish, surplus or discarded materials, false work, 

forms, temporary structures, field offices, signs, temporary erosion and siltation control measures, and 

equipment and machinery, and shall leave the site and ground occupied in connection with the 

performance of the Work in the conditions existing before the Work was started, to the satisfaction of 

the Owner.  

7.5 All waste materials, including but not limited to excavated materials, demolished pavement, arboreal 

(landscaping) waste and other debris, that are not suitable for Project related purposes (e.g., backfill) 

or are surplus to the needs of the Project, both as determined by the Owner, shall become the property 

of the Contractor. The Contractor shall dispose of all such material in accordance with his accepted 
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Disposal Plan, as specified below, at no additional cost to the Owner. 

A. The Contractor shall submit a Disposal Plan for review and acceptance by the Owner prior to 

performing any Work that might generate waste materials. The plan shall include a complete 

description of the materials that are expected to be encountered and their proposed disposal 

site(s). The Contractor may change his Disposal Plan only by written notice to the Owner. The 

acceptance of a plan and/or any related notice to the Owner must be evidenced by a written 

response from the Owner. 

B. The Contractor shall insure that all permits related to his disposal operations have been 

obtained, and the Contractor shall comply with all requirements of those permits. The 

Contractor shall show evidence that all required permits have been obtained for all disposal 

sites by submitting a copy of all such permits to the Owner as part of the Contractor's Disposal 

Plan. 

 

 

End of Section
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SECTION 105 

 

CONTROL OF WORK 

 

 

I. REUSE OF CONTRACT DOCUMENTS 

1.1 Neither the Contractor nor any Subcontractor or Supplier or other person or organization performing 

or furnishing any of the Work under a direct or indirect contract with the Owner shall have or acquire 

any title to or ownership rights in any of the Contract Documents (or copies thereof) prepared by or 

bearing the seal of the Engineer; and, they shall not reuse any of the Contract Documents on extensions 

of the Project or any other project without written consent of the Owner and Engineer and specific 

written verification by the Owner. 

II. COPIES OF CONTRACT DOCUMENTS 

2.1 The Owner will furnish to the Contractor up to three (3) copies of the Contract Documents as are 

reasonably necessary for the execution of the Work.  Additional copies will be furnished, upon request, 

at the cost of reproduction, unless a digital version is provided by the Owner. 

III. CONTRACT DOCUMENTS 

3.1 The Contract Documents will govern the Work set forth therein. 

In cases of conflicts, Special Provisions shall govern over the Regional Construction Standards; 

Specifications shall govern over Drawings; figure dimensions shall govern over scaled dimensions; 

and, detailed Drawings shall govern over general Drawings; unless, the interpretation would result in 

a violation of any law or regulation applicable to the performance of the Work 

3.2 The Contractor shall, upon discovering any error, omission, or discrepancy in the Contract Documents, 

immediately notify the Owner. 

IV. SHOP DRAWINGS AND SUBMITTALS 

4.1 The Contractor shall compile a complete and comprehensive schedule of all the submittals anticipated 

to be made during the progress of the Work. The schedule shall include a list of each type of item for 

which the Contractor’s drawings, Shop Drawings, material affidavits, material samples, certificates, 

warranties, guarantees, operations and maintenance manuals, testing and adjustment reports, plans, 

schedules or other types of submittals are required by the Contract Documents.  

4.2 Prior to each submittal, the Contractor shall carefully review and coordinate all aspects of each item or 

sample submitted with any other item or sample being submitted and verify that each item and sample 

adheres in all respects with the requirements of the Contract Documents. 

4.3 The Contractor shall certify that all materials used in the Work are in complete compliance with all 

specified provisions.  Certification shall not be construed as relieving the Contractor from its 

responsibility of furnishing satisfactory materials. At the time of each submission, the Contractor shall 

in writing call the Owner's attention to any deviations that the Shop Drawings or samples may have 

from the requirements of the Contract Documents. By making a submission for approval, the 

Contractor shall be deemed to have certified that he has checked the items in the Shop Drawings before 

submitting them and that he is satisfied that, in their present state, they not only meet the requirements 
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of the Contract Documents, but will present no difficulties in the performance and completion of the 

Work. The Contractor shall clearly note his approval on the Shop Drawings prior to submission to the 

Owner. Failure of the Contractor to note his approval will be reason for the Owner to return such 

submission to the Contractor unchecked.  

1. If it appears to the Owner that the Shop Drawings submitted by the Contractor have not been 

properly checked, even though the Contractor’s approval has been noted thereon, Owner may 

return such submission to the Contractor unchecked.  

2. Markings, written or otherwise, made by the Contractor or by his suppliers or manufacturers 

must be made on the Submittal in a color other than red. RED is reserved for the exclusive use 

of the reviewer in marking Submittals.  

4.4 The Contractor shall submit four (4) copies, plus the number of copies desired to be returned, of Shop 

Drawings or submittals that are required by Section 105 or the Special Provisions. Each submission 

shall be accompanied by letter of transmittal in duplicate, listing the contents of the submission and 

identifying each item by reference to specification section or Drawing. The data shown on the Shop 

Drawings shall be complete with respect to quantities, dimensions, specified performance and design 

criteria, materials and similar data to show the Owner the materials and equipment the Contractor 

proposes to provide. Digital Shop Drawing submittals may be made when acceptable to the Owner and 

all provisions in this section are satisfied. 

4.5 The Contractor shall also submit samples to the Owner for review and approval in accordance with the 

accepted schedule of submittals. Each sample shall be identified clearly as to material, supplier, 

pertinent data such as catalog numbers and the use for which intended and otherwise as the Owner may 

require for review. The review of a separate item or sample will not indicate approval of any assembly 

in which the separate item or sample functions. 

4.6 The Contractor is responsible for submitting all Shop Drawings and schedules in a timely manner to 

avoid delaying the Work. The Owner shall within 21 Days after receipt, return Shop Drawings and 

schedules to the Contractor indicating approval or disapproval.   

4.7 Review and/or approval of Shop Drawings will be for general conformance with the Contract 

Documents and shall not relieve the Contractor from the responsibility of furnishing materials and 

equipment of proper dimension, size, quality, quantity, and all performance characteristics to 

efficiently perform the requirements and intent of the Contract Documents. Approval shall not be 

construed as permitting any departure from the Project requirements, authorization of any increase in 

price, or approval of departures from additional details or instructions previously furnished by the 

Owner. 

4.8 Before submitting each Shop Drawing or sample, the Contractor shall have determined and verified: 

III. All field measurements, quantities, dimensions, specified performance criteria, installation 

requirements, materials, catalog numbers and similar information with respect thereto; 

IV. All materials with respect to the intended use, fabrication, shipping, handling, storage, 

assembly, and installation pertaining to the performance of the Work; and 

V. All information relative to the Contractor’s sole responsibility in respect of means, methods, 

techniques, sequences and procedures of construction and safety precautions and progress 

incident thereto. 
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4.9 Each Shop Drawing and sample submission shall bear a stamp or specific written indication that the 

Contractor has satisfied Contractor’s obligation under the Contract Documents with respect to the 

Contractor’s review and approval of that submission. The Contractor’s Shop Drawing stamp shall be 

as follows (or as otherwise approved by the Owner and Engineer): 

 

 (Owner’s Name) 

(Project Name) 

 

Shop Drawing No.: _________________________________________ 

 

Specification Section: ______________________________________ 

 

With respect to this Shop Drawing or Sample, I have determined and verified all quantities, 

dimensions, specified performance criteria, installation requirements, materials, catalog numbers, and 

similar data with respect thereto and reviewed or coordinated this Shop Drawing or Sample with other 

Shop Drawings and samples and with the requirements of the Work and the Contract Documents. 

 

_____ No variation from Contract Documents 

 

_____ Variation from Contract Documents as shown 

 

(Contractor’s Name and Address) 

 

By: _____________________________________________________ 

 

Date: _________________________ 

 

 

4.10 The Engineer will review and approve or disapprove or return as incomplete Shop Drawings and 

samples in accordance with the schedule of submittals submissions accepted by the Engineer. The 

Engineer’s review and approval or disapproval will not extend to means, methods, techniques, 

sequences or procedures of construction (except where a particular means, method, technique, 

sequence, or procedure of construction is specifically and expressly called for by the Contract 

Documents) or to safety precautions or programs incident thereto. The Contractor shall make 

corrections required by the Engineer, and shall return the requested number of copies of Shop Drawings 

and samples for review and approval. The Contractor shall direct specific attention in writing to 

revisions other than the corrections called for by the Engineer on previous submittals.  Upon approval, 

two marked copies will be returned to the Contractor. 

4.11  No progress payments will be made to the Contractor until the schedules are submitted to and 

acceptable to the Engineer. The progress schedule shall be acceptable to the Engineer as being the 

Contractor’s schedule for the orderly progression of the Work to completion within any specified 

Contract Times, but such acceptance will neither impose on the Engineer responsibility for the 

sequencing, scheduling or progress of the Work nor interfere with or relieve the Contractor from the 

Contractor’s full responsibility therefor. 

4.12 The Engineer will record time required by the Engineer or Engineer’s consultants for excessive 

submittal review occasioned by the Contractor’s re-submission, in excess of one re-submission of a 

required submittal, caused by unverified, unchecked or un-reviewed, incomplete, inaccurate or 
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erroneous, or nonconforming submittals. The Engineer's costs will be an estimated average billing rate 

for labor plus related expenses and shall be paid by the Contractor upon terms satisfactory to the Owner. 

4.13 Within ten (10) Days after the Effective Date of the Agreement, the Contractor shall submit to the 

Engineer for approval a schedule listing the manufacturer of the items of equipment and materials 

proposed for the construction.  Following approval of the schedule, no changes in material or 

equipment from those listed will be allowed except in unusual or extenuating circumstances. When 

such circumstances arise, the Contractor shall request, in writing, the Owner’s approval of the proposed 

change, stating the circumstances necessitating such a change. The intent of this schedule is to name 

the manufacturers of material specified by a product standard and to designate which manufacturer 

will be used when more than one has been named for an item.  The schedule shall not be interpreted as 

allowing any change from base Bid items or those substitute items offered with the Bid and accepted 

in the Agreement. 

4.14 Submittals shall be made in logical groupings representing all submittals from a technical specification 

section and/or, where appropriate, related section(s). Shop drawing submissions lacking all required 

submittals under a technical specification section(s) will be returned without review.  

4.15 The approval of Shop Drawings shall not relieve the Contractor from the responsibility for proper 

fittings and construction of the Work nor from furnishing materials and work required by the Contract 

which may not be indicated on the Shop Drawings when approved.  

4.16 Where a Shop Drawing or sample is required by the Specifications, and related work is performed prior 

to the Owner’s review and approval of the pertinent submission, such work will be the sole 

responsibility of the Contractor. Owner shall have the right to inspect any such Work, but failure of 

Owner to inspect such Work shall not be deemed an acceptance by the Owner.  

4.17 In proposing alternate materials or construction methods or in requesting Owner determination of 

alternate materials, submittals must clearly demonstrate that the proposed alternate items clearly meet, 

in all respects, the requirements of the Contract Documents, design intent of the Project. The burden 

of proof in all such determinations is up to the Contractor and the Owner’s determination is un-

reviewable and final. All such proposals count as submittals in determining the cost of additional 

reviews in accordance with paragraph 4.12 above.  

4.18 Manufacturer’s Certificates 

A. The Contractor shall furnish at the time of submitting Shop Drawings the manufacturer’s 

certificates for items of equipment and products in the various sections of these Specifications. 

B. The manufacturer’s warranty and certification submitted for equipment, a product, or component 

of a product shall indicate that the manufacturer has examined the Contract Documents and 

the equipment, product or component of a product provided will meet the performance criteria 

and conforms in all respects to the requirements of the Contract Documents.  

C. A statement originating from the Contractor, or any of his Subcontractors, suppliers, or any other 

agent, which merely indicates that a particular item of equipment, product, or component of a 

product, meets the requirements of the Contract Documents, shall not be considered a 

certificate. Any such submittal made in this manner will not be approved and the corresponding 

equipment, product, or component of a product, shall not be approved.  

V. RECORD DRAWINGS 
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5.1 The Contractor shall keep one record copy of all Special Provisions, Specifications, Drawings, 

Addenda, Written Amendments, Change Orders, Shop Drawings, Owner-approved submittals, and 

samples at the site in good order and annotated to show all changes made during the construction 

process.  These documents shall be available to the Owner for examination and shall be submitted to 

the Owner upon completion of the Work.  As-built information (including dimensions, materials, 

existing utilities) shall also be included on the Drawings. Progress payments may be withheld for 

failure to keep neat, accurate and complete record drawings. 

5.2 The Contractor shall include any field changes, deviations from the Drawings due both to field 

conditions and Change Orders. 

5.3 Record information for projects shall include the following as a minimum: 

A. Size, horizontal and vertical location of all existing utilities uncovered during the course of the 

Work. This shall include telephone cables and conduits, TV cables and conduits, electrical 

cables and conduits, gas lines, water line, sewer force mains, sanitary sewers, storm sewers 

and the like.  

B. Horizontal and vertical location of the water, force main, sanitary and storm sewer installed at 

every 100-foot station, at interconnections, and at fittings, tees, bends and offsets. The 

frequency and location of survey shots will match the proposed grade elevations shown on the 

Drawings. 

C. Location of lines plugged or capped, blowoffs, and air vents. 

D. Location of all restraining devices used; for example, thrust blocks, retainer glands, tie rods, 

etc.  

E. Location of all valves, ends of all lines and other fittings shall be accurately located by 

triangulation from two permanent structures, which will be visible on the ground surface. 

F. Location and size of all taps and service line connections made, including corporation stops (if 

any) used for testing purposes. 

G. Size (if greater than ¾”), material, depth and location of both ends of the water service lines 

are required. 

H. Rim elevations of manholes and invert elevations of pipes entering and exiting the manhole. 

I. Size, material, depth and location of sewer laterals including: 

14.7.1.1Measurements taken from the nearest downstream manhole, then measure over 

perpendicular from that point on the main to the end of the lateral. All measurements 

are taken from the center of the manhole cover. 

14.7.1.2If lateral comes out of a manhole in a cul-de-sac; triangulation from that manhole will 

be required. 

14.7.1.3Measured depth from the finished grade at the end of the lateral. 

J. Information required for public storm drain systems: 
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1. Size, material and location of all storm sewer lines. 

2. Elevations shall be provided for all ditch, pipe and structure inverts and rims.  

5.4 The Record Drawings shall include the following minimum accuracy for survey measurements and 

field measurements. 

A. Horizontal accuracy: 

1. Both surface and subsurface gravity sanitary sewer systems shall be measured in a 

survey to +/- 1.0 foot at the structure location. 

2. Both surface and subsurface pressure systems shall be measured in a survey to +/- 1.0 

foot at the structure location. 

3. Curb/curb and gutter shall be measured in a survey to +/- 1.0 foot at high points, low 

points, curb returns, and various other positions following good engineering, 

construction and surveying practices. 

4. Storm Water Management Facilities (SWMF) shall be measured in a survey to +/- 1.0 

foot, including the top of bank, bottom of bank, edge of water, pipes, structures, and 

setback distances to property lines and/or right-of-way lines and any unusual feature 

of each SWMF. 

5. Utility system components including, but not limited to, fire hydrants, meter vaults, 

meter boxes, water services, corporation stops, fittings, thrust restraint, laterals, 

cleanouts, valves, blowoff assemblies, air vent assemblies, water sampling stations, 

etc. shall be measured in a survey to +/- 1.0 foot. 

6. Project landscaping shall be measured in a survey to +/- 1.0 foot. Only large significant 

features, such as trees, will be surveyed. The species and caliper (size) shall be noted. 

7. Street signs and light poles shall be measured in a survey to +/- 1.0 foot. 

B. Vertical accuracy:  

 Survey Accuracy Field Measurement 

Manhole Rim +/- 0.01 ft.  

Manhole Invert +/- 0.01 ft. 

Gravity Sewer Slope +/- 0.02% 

Valve Depth +/- 0.1 ft. 

Pressure/vacuum systems +/-0.05 ft. 

SWMF +/- 0.01 ft. 

Curb/curb and gutter +/- 0.01 ft. 

Offset  +/- 1.0 ft. 

Lateral  Depth +/- 0.25 ft. 

 

The Contractor shall provide on the record drawings, if applicable, coordinate values (northing’s and easting’s 

based on the locality’s monumentation) for the following: 

Gravity Sewer 
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• Manholes 

• Cleanouts and connections to the main 

Force Mains 

• Valves and tracer wire boxes 

• Air release assemblies 

• Horizontal bends 45-degrees (and greater if allowed) and combinations of fittings equaling 45-

degrees or greater, spaced no greater than 10-feet of the start of the bends to the bend’s terminus 

• Offsets (vertical and horizontal)  

• Connections (tees and taps) 

• Limits of lined pipe 

Grinder Pump and Low Pressure Systems 

• Grinder pump 

• Control panel 

• Air release/cleanout assemblies 

• Valves 

• Connections to force mains (taps, corporation stops, etc.) 

Water Systems 

• Water meters 

• Hydrants 

• Valves and tracer wire boxes 

• Connections and intersections (taps, etc.) 

• Air release assemblies 

• Corporation stops/taps to mains 

• Offsets (vertical and horizontal) 

• End of line blow-off assemblies 

• Sample stations 

The Contractor shall provide all information on all valves installed as part of the project in the chart provided 

below and is to be included on the Record Drawings. 

 

 

 

 

 

Item No. Data Valve 

1 Project Name           

2 Date Installed           

3 Branch ID           

4 Station No. (0+00)           

5 Valve No. (IMS); to be provided by Owner           

6 Size (diameter)           
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7 Material of Construction (DI, PVC, Brass, etc.)           

8 No. of Turns           

9 Opens (L, R)           

10 Operating Status (NO/NC)           

11 Depth (Elevation from finish grade to operator)           

12 Manufacturer & Model No.           

13 Type *           

14 Casting Date           

15 End Conn. **           

16 Coordinates (northing/easting)           

              

*  FMV = Force Main Valve,  ARV = Air Release Valve,  FP = Flush Point, FMCV = Force Main Check Valve,  WB = Wire Box,   

NRS = Non Rising Stem, GV = Gate Valve, BFV = Butterfly Valve, BV = Ball Valve, GA = Gear Actuated, H = Horizontal, V = Vertical. 

NO = Normally Open; NC = Normally Closed       

** (MJ x type, Flange x type, Restrained, Glue, Threaded, Other)         

Note: No information required for Check Valves in items 8 – 10.  

5.5 Record Drawings shall be provided in two versions: a sealed PDF version and an electronic format 

acceptable to the Owner 

VI. ACCESS TO PROJECT 

6.1 The Owner, the Owner’s Representatives, the Engineer, testing agencies and governmental agencies 

with jurisdictional interests shall have access to the Project at all times for their observations, 

inspecting, and testing.  The Contractor shall provide proper and safe conditions for such access. 

VII. SURVEYS AND REFERENCE POINTS 

7.1 The Owner shall furnish all necessary Drawings showing property lines and/or easements and the 

location of the Work.  The Contractor shall provide a land surveyor licensed in the Commonwealth of 

Virginia to execute the Work in accordance with the Contract Documents and shall be responsible for 

the accuracy of this Work.   

7.2 The Owner has established or will establish such general reference and control points and benchmarks 

on or about the Project site as will enable the Contractor to proceed with the Work. Prior to issuance 

of the Notice to Proceed, if the Contractor finds that any previously established reference points have 

been destroyed or misplaced, the Contractor shall promptly notify the Owner, and the Owner shall 

replace such general reference points and benchmarks at the Owner’s expense. 

7.3 The Contractor shall protect and preserve the established control points, bench marks and monuments 

and shall make no changes in locations without the written approval of the Owner.  Any of these which 

may be lost or destroyed or which require shifting because of necessary changes in grades or locations 

shall, subject to prior approval of the Owner, be replaced and accurately located by the Contractor, at 

no expense to the Owner. 

VIII. WORKING HOURS 

8.1 Normal working hours shall be 8:00 a.m. to 6:00 p.m., Monday through Friday, except that Work shall 

not start any earlier than one-half hour after sunrise or continue beyond one-half hour prior to sunset.  

If the Contractor desires to perform Work outside the normal working hours, on holidays, or on 
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weekends, the Contractor shall request permission, in writing, 48-hours in advance to allow 

arrangements to be made.  The Contractor may be charged an inspection fee by the Owner if such 

Work is approved.  Where the Owner specifically directs the Contractor to work outside of normal 

working hours, no inspection fee will be imposed.  The Owner may refuse the Contractor permission 

to work outside the normal working hours.  The Contractor shall make reasonable efforts to avoid 

undue noise during the night and on weekends, including, but not limited to, fireproof covering 

necessary to dampen excessive noise from engines or pumps which operate before 7:00 a.m. and after 

7:00 p.m., if it is necessary to work at those times. 

8.2 The Contractor shall designate a representative and furnish a telephone number at which the 

representative may be contacted at any time after working hours.  This representative shall be 

empowered and authorized to provide such personnel and equipment as may be required to remedy 

emergency situations that may develop after normal working hours, or on weekends and holidays. 

8.3 The Contractor shall receive approval of the Owner, in advance, of any Work to be performed on 

holidays. The Owner reserves the right to deny permission to work on Sundays and/or holidays without 

cause. 

8.4 Holidays are as listed below: 

New Years’ Day    1st day of January 

Martin Luther King’s Birthday   3rd Monday in January 

President’s Day     3rd Monday in February 

Memorial Day     Last Monday in May 

Independence Day    4th day in July 

Labor Day     1st Monday in September 

Veteran’s Day     11th day of November 

Thanksgiving Day    4th Thursday in November 

Day after Thanksgiving Friday after 4th Thursday in November 

Christmas Eve 24th day of December 

Christmas Day 25th day of December 

If a holiday falls on a Sunday, the following Monday shall be considered the holiday. If these dates fall on a 
Saturday, the previous Friday shall be considered the holiday.  If any part of a two-day holiday 
falls on a weekend, the observance of the holiday shall be scheduled at the Owner’s discretion 
in such a way as to result in a four-day weekend. 

The Contractor’s attention is called to Section 109-1.6.C.1.d. regarding Owner compensation by the Contractor 
for overtime Work performed outside normal working hours. 
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IX. PROJECT COORDINATION 

9.1 Coordination with Owner 

A. The Contractor shall coordinate all construction activities with the Owner and shall obtain the 

Owner’s approval as to schedule of Work, permits, temporary Work, and traffic control. 

B. Progress meetings shall be held monthly on a date to be set by the Owner. The Contractor shall 

be present at all progress meetings. If progress is not made as scheduled, or if the Owner desires 

to discuss revised progress schedules or the quality of workmanship or other aspects of the 

Work, additional progress meetings can be required. 

C. The Owner may construct or reconstruct any utility service in the highway or street or grant a 

permit for the same at any time. The Contractor shall not be entitled to any damages occasioned 

thereby other than a consideration of an extension of time. 

D. When authorized by the Owner, the Contractor shall allow any person, firm, or corporation to 

make an opening within the limits of the Project upon presentation of a duly executed permit 

from the Owner. When directed by the Owner, the Contractor shall satisfactorily repair 

portions of the Work disturbed by the openings. The necessary Work will be paid for as extra 

Work in accordance with these specifications and shall be subject to the same conditions as 

the original Work performed. 

9.2 Coordination with Utilities 

A. The Owner and Contractor agree that disruption to public services shall be avoided whenever 

possible and minimized when it is not avoidable.  In cases where the disruption of existing 

facilities could adversely impact public service delivery, acceptable duration(s) and time(s) of 

the outages shall be coordinated between the Contractor and Owner, so as to explicitly 

minimize disruption to public service delivery.   

B. Before the initiation of any excavation, the Contractor shall locate all existing utilities, 

culverts, and other structures. Work shall be coordinated with affected utility companies. Prior 

to excavation, the Contractor shall contact MISS UTILITY at (800) 552-7001 and comply with 

all MISS UTILITY requirements. 

C. All existing utilities, both public and private (including sewer, gas, water, electrical services, 

etc.), shall be protected and their operation shall be maintained throughout the course of the 

Work. Any temporary shutdown of an existing service shall be arranged by the Contractor 

between the Contractor and the responsible agency. The Contractor shall assume full 

responsibility and defend and hold the Owner harmless from the result of any damage that may 

occur as a result of the Contractor’s activities. 

D. If any utility service is interrupted as a result of accidental breakage or of being exposed or 

unsupported, the Contractor shall promptly notify the proper authority and shall cooperate with 

the authority in the restoration of service. If utility service is interrupted, repair work shall be 

continuous until service is restored. The Contractor shall be responsible for any damage to 

utilities that are attributable to his neglect or methods of performing the Work. 

E. The Owner shall provide Utility companies with copies of the construction plans and or scope 

of work prior to construction. If requested by the Owner, the Contractor shall provide each 
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affected utility company with a copy of the proposed schedule of progress prior to commencing 

Work. 

F. Existing facilities (such as water and sewer valves) shall be operated only by the facility owner 

or under the direct supervision of the facility owner’s personnel. The Contractor shall inform 

the owner at least 48-hours in advance of the need for the operation of existing facilities. 

G. At points where the Contractor’s operations are adjacent to the properties  of any utility, 

including railroads, and damage to which might result in considerable expense, loss, or 

inconvenience, Work shall not commence until arrangements necessary for the protection 

thereof have been completed. 

H. The Contractor shall cooperate with owners of utilities so that location, removal and 

adjustment operations may progress in a reasonable manner; duplication of adjustment work 

may be reduced to a minimum; and, services rendered by those parties will not be unnecessarily 

interrupted. 

I. The Contractor should be aware that in some instances buried cables, gas lines, water lines, 

etc., two inches and smaller in diameter may have to be excavated by hand and slightly 

relocated to facilitate construction of the Work under this contract.  This shall be considered 

incidental to the Work, and shall be performed at no additional cost to the Owner. 

J. Should the location of any pipe or conduit greater than two-inches in diameter, pole, or other 

structures, above or below the ground be such that in the opinion of the Owner or his 

representative its removal, realignment, or change will be required due to Work to be 

performed under this Contract, the removal, realignment, or change will be done as a Change 

Order, or will be done by the Owner of the obstructions, without cost to the Contractor.  The 

Contractor shall maintain at his own expense the structures until such removal and before and 

after such realignment or change.  The Contractor shall not be entitled to any claim for damages 

or extra compensation because of the presence of said structure, or because of any delay in the 

removal or relocation of the same. 

X. SUPERVISION 

10.1 The Contractor shall supervise and direct the Work, and shall be solely responsible for the means, 

methods, techniques, sequences and procedures of construction.  The Contractor shall employ and 

maintain on the Project a qualified supervisor who shall have been designated in writing by the 

Contractor as the Contractor's representative at the site.  The supervisor shall have full authority to act 

on behalf of the Contractor and all communications given to the supervisor shall be the same as if 

mailed to the business address of the Contractor.  The supervisor or a designated representative shall 

be present on the site at all times as required to perform adequate supervision and coordination of the 

Work. The Contractor shall notify the Owner in writing prior to any change of supervisor, and receive 

the Owner’s approval for the replacement.   

10.2 Upon notification to the Contractor, the Owner reserves the right to suspend the Work until such time 

as a supervisor satisfactory to the Owner is assigned to the project.  Contract Time shall not be extended 

for such suspension nor shall the Contractor be entitled to any additional payment of any kind 

whatsoever as a result of such suspended Work. 
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10.3 Any employee of the Contractor or Subcontractor who is deemed unsuitable may be removed from the 

job site by the Owner, provided that Written Notice and just cause is given to the Contractor.  Said 

employee shall be removed immediately upon receipt of said Notice. 

XI. UNCOVERING WORK 

11.1 If any Work has been covered or concealed without the Owner’s approval prior to being covered or 

concealed, the Owner may request to see such Work and it shall be exposed by the Contractor.  The 

Contractor shall pay the cost of opening or uncovering and replacement and shall, in addition, at no 

cost to the Owner, make the necessary corrections to bring the Work into accord with the Contract 

Documents. 

11.2 Uncovering Work shall be at the Contractor’s expense unless the Contractor has given the Owner 

timely notice of the Contractor’s intention to cover the same and the Owner has not acted with 

reasonable promptness in response to such notice. 

11.3 If the Owner considers it necessary or advisable that covered Work previously approved be re-

inspected or tested by others, the Contractor, at the Owner’s request, shall uncover, expose or otherwise 

make available for observation, inspection or testing as the Owner may require, that portion of the 

Work in question, furnishing all necessary labor, materials, tools, and equipment. If it is found that 

such Work is defective, the Contractor shall bear all the expenses of such uncovering, exposure, 

observation inspection and testing and of satisfactory reconstruction.  If, however, such Work is not 

found to be defective, the Contractor will be allowed an increase in the Contract Price or an extension 

of the Contract Time or both directly attributable to such uncovering, exposure, observation, 

inspection, testing and reconstruction and an appropriate Change Order shall be issued. 

XII. REMOVAL OF UNACCEPTABLE WORK 

12.1 All Work that does not conform to the requirements of the Contract Documents shall be unacceptable. 

12.2 The Contractor shall remove or correct all unacceptable and defective Work or materials. The 

replacement of Work and materials shall conform to the Contract Documents or be in a manner 

acceptable to the Owner.  The Contractor shall bear all costs of such correction and/or removal and 

replacement. 

12.3 Work done contrary to or regardless of the instructions of the Owner, Work done beyond the lines 

shown or as directed, except as herein provided, or any extra Work done without authority, will be 

considered unauthorized and will not be paid for under the provisions of the Agreement.  Work so done 

may be ordered removed or replaced at no cost to the Owner. 

12.4 If the Work is defective, or the Contractor fails to supply sufficient skilled workers or suitable materials 

or equipment, or fails to furnish or perform the Work in such a way that the completed Work will 

conform to the Contract Documents, the Owner may order the Contractor to stop the Work, or any 

portion thereof, until the cause for such order has been eliminated; however, this right of the Owner to 

stop the Work shall not give rise to any duty on the part of the Owner to exercise this right for the 

benefit of the Contractor or any surety or other party. If the Contractor does not remedy, remove, or 

replace the rejected or condemned Work as instructed by the Owner within the time period stated by 

the Owner but in no case to exceed 30 Days after receiving written Notice, such remedy, removal, or 

replacement may be accomplished by the Owner at the Contractor’s expense. 
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XIII. SUBSTANTIAL COMPLETION 

13.1 Prior to Final Payment, but following completion of all required tests and inspections, the Contractor 

may request in writing that the Owner certify that the entire Project or any phase of the Project is 

Substantially Complete and request the Owner issue a Certificate of Substantial Completion.  Within 

fourteen (14) working days the Owner will conduct an inspection of the Project with the Contractor 

and either issue a Certificate of Substantial Completion or notify the Contractor in writing of the 

incomplete items.  The Certificate and attachments shall include the following: 

A. A listing of responsibilities for the security, operation, safety, maintenance, utilities and 

insurance on the substantially completed portion; 

B. A tentative list of items to be completed or corrected prior to final payment; and, 

C. The maximum time for items to be completed or corrected prior to final payment. 

13.2 The Owner shall have the right to exclude the Contractor from the Project or phase of the Work certified 

to be Substantially Complete; however, the Owner will allow the Contractor reasonable access to 

complete or correct the Work. 

XIV. USE OF COMPLETED PORTIONS 

14.1 The Owner shall have the right to take possession of and use any completed or partially completed 

portions of the Work, not-withstanding that the time for completing the entire Work or such portions 

may not have expired, but such taking possession and use shall not be deemed an acceptance of any 

Work not completed in accordance with the Contract Documents.  If such prior use increases the cost 

of or delays the Work, the Contractor shall be entitled to such extra compensation or extension of time 

or both as the Owner and the Contractor may agree by a Change Order. 

XV. FINAL INSPECTION 

15.1 Upon receiving written Notice from the Contractor that the entire Work or an agreed upon portion is 

complete, the Owner will make a final inspection with the Contractor, and will notify the Contractor 

in writing of all particulars in which this inspection reveals that the Work is incomplete or defective.  

The Contractor shall immediately take such measures as are necessary to complete such Work or 

remedy such deficiencies. 

15.2 This procedure shall be repeated until all items are corrected to the satisfaction of the Owner. Only 

written notification to the Contractor from the Owner will constitute final acceptance of any part of the 

Work under the Agreement. 

XVI. CLAIMS 

16.1 All claims, disputes, demands and other matters in question arising out of or relating to the Agreement 

or the Contract Documents, except for claims which have been waived by the Contractor’s acceptance 

of final payment, will be addressed in accordance with the provisions of the Virginia Public 

Procurement Act and as stated herein; provided, however, the provisions of Section 2.2-4366 of that 

Act will not be applicable without the separate express written consent of the Owner. 

16.2 Early or prior knowledge by the Owner of an existing or impending claim for damages could alter the 

plans, scheduling, or other action of the Owner or result in mitigation or elimination of the effect of 

the act objected to by the Contractor.  Therefore, a written statement describing the act of omission or 
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commission by the Owner or its agents that allegedly caused damage to the Contractor and the nature 

of the claimed damage shall be submitted to the Owner at the time of occurrence or beginning of the 

Work upon which the claim and subsequent action are based.  If such damage is deemed certain in the 

opinion of the Contractor to result from his acting on an order from the Owner, he shall immediately 

take written exception to the order.  Submission of a notice of claim as specified shall be mandatory.  

Failure to submit such notice shall be a conclusive waiver to such claim for damages by the Contractor.  

An oral notice or statement will not be sufficient nor will a notice or statement after the event. 

If the Contractor’s claim contains data that cannot be verified by the Owner’s records, the data shall 

be subject to a complete audit by the Owner or its authorized representative if they are to be used as a 

basis for claim settlement. 

If the Contractor wishes to make claim for an increase in the Contract Price or Contract Time, he shall 

submit all supporting data to the Owner and Engineer within twenty (20) Days from the time of initial 

occurrence.  Failure to submit such data within twenty (20) Days shall be a conclusive waiver to such 

claim by the Contractor. 

16.3 All claims, disputes, and other matters relating to or arising out of the Agreement or the Contract 

Documents pertaining to the performance of the Work and claims in respect to changes in the Contract 

Price or Contract times shall be submitted to the Owner and Engineer in writing. Written Notice of 

each such claim, dispute or other matter shall be delivered by the Contractor to the Engineer and the 

Owner promptly (but in no event later than twenty (20) days) after the start of the occurrence or event 

giving rise thereto, and written supporting data shall be submitted to the Engineer and the Owner 

promptly, (but not later than twenty (20) days) after the start of such occurrence or event and monthly 

thereafter for continuing events unless the Owner and Contractor mutually agree to extend the time 

required to submit the written Notice to allow for the  submission of additional accurate data in support 

of such claim, dispute or other matter.  The Owner shall submit any response to the Engineer and the 

Contractor within twenty (20) days after receipt of the Contractor’s last submittal (unless the Owner 

requests reasonable additional time to evaluate the claim). 

The Engineer shall render a non-binding and non-final written recommendation regarding the manner 

in which to resolve the dispute within twenty (20) days of receipt of the Owner’s response.  Engineer’s 

written recommendation shall be used to assist the Owner and Contractor towards the expeditious and 

amicable resolution of their dispute.   

Within ten (10) days of the delivery of Engineer’s written recommendation, senior representatives of 

the Owner and the Contractor, having authority to settle the dispute, and the Engineer, shall meet at a 

mutually acceptable time and place, and thereafter as often as they reasonably deem necessary, to 

exchange relevant information and to exercise their reasonable and good faith efforts to expeditiously 

resolve the dispute.  The Owner’s and Contractor’s representatives will participate in good faith during 

the negotiation and will each have authority to approve changes in the Contract Time and Price, if any. 

In the event a mutually acceptable agreement cannot be reached through negotiation within twenty (20) 

days of the delivery of Engineer’s written recommendation, (or mutually agreeable longer period), or 

if either party will not meet within ten (10) days of the delivery of said written recommendation, the 

Owner or Contractor may declare, by written Notice, delivered to the other party and to the Engineer, 

that the negotiation was unsuccessful. If Owner chooses non-binding mediation, it shall be a condition 

precedent to the institution of any further administrative, legal or equitable proceedings by either party. 

In the event that the negotiation process is unsuccessful and upon the Owner’s request that the parties 

participate in non-binding mediation, the parties shall endeavor to agree to a single mediator to mediate 
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the dispute in a session not to exceed one-half day in length, unless extended by the agreement of both 

parties.  If the parties cannot agree on a single mediator, they shall request the chief judge of the local 

state circuit court to designate a mediator.  Unless the parties mutually agree otherwise, the mediation 

shall occur within ten (10) days of the mediator’s selection.  The costs of the mediation shall be paid 

by the parties on a pro rata basis. 

The results of successful mediation will be implemented by a Change Order.  Should the mediation be 

unsuccessful, it shall be terminated by written Notice to all involved by the mediator or Owner or 

Contractor. 

16.4 In the event that the Owner does not elect mediation or the mediation is unsuccessful, a formal 

proceeding may then be instituted by either party in a forum of competent jurisdiction within the 

Owner’s locality.  The parties’ Agreement, Contract Documents, and their performance obligations 

shall be governed, interpreted and enforced pursuant to the laws and regulations of the Owner’s 

locality, and in accordance with the laws of the Commonwealth of Virginia without regard to the 

conflicts of law principles thereof.  

All disputes arising out of or relating to this Agreement, the Contract Documents, or the performance 

obligations of the parties shall be brought in the Circuit Court or Federal Court in Virginia having 

jurisdiction over the location where the Work will be or has been performed.  The Agreement and the 

Contract Documents shall be governed by, enforced and interpreted pursuant to the laws of the 

Commonwealth of Virginia without regard to conflicts of law principles. 

16.5 The Contractor shall carry on the Work and adhere to the progress schedule during all disputes or 

disagreements with the Owner.  No Work shall be delayed or postponed pending resolution of any 

disputes or disagreements, except as the Owner and the Contractor may otherwise agree in writing. 

XVII. ENGINEER’S STATUS 

17.1 All Work shall be performed under the general observation of the Engineer (if specified in the Special 

Provisions, otherwise, the Owner shall serve as the Engineer at its discretion). The Contractor shall 

carry out the Work in accordance with the Contract Documents.  The construction means, methods, 

techniques, sequences of procedures, and safety precautions and programs in connection with the Work 

shall be at the direction and the responsibility of the Contractor.  The Engineer shall have authority to 

and shall reject any and all Work whenever it is necessary to do so in order to insure the proper 

execution of the Work in accordance with the Contract Documents.  The Engineer shall have no 

authority to approve or order changes in the Work that alter the terms or conditions of the Agreement.  

The Owner shall confirm by written Notice within fourteen (14) calendar Days any oral order, 

direction, requirement or determination. 

17.2 In case of the termination of the employment of the Engineer, the Owner may appoint a capable and 

reputable Engineer as a replacement.  The status under the Agreement of the Engineer shall be that of 

the former Engineer. 

17.3 Approval by the Engineer of any materials, plans, equipment or drawings proposed by the Contractor, 

shall be construed only to constitute an approval of general design.  Such approval shall not relieve the 

Contractor for any responsibility for the accurate and complete performance of the Work in accordance 

with Contract Documents, or from any duty, obligation, performance guarantee or other liability 

imposed upon him by the provisions of the Agreement. 

XVIII. DOCUMENTATION OF PRECONSTRUCTION CONDITIONS 
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18.1 The Contractor may be required to accompany the Owner for an on-site review of the project after award, 

but prior to the pre-construction conference and issuance of the Notice to Proceed.  The purpose of the 

on-site review will be to compile a property report that will list, according to the following categories, 

the properties affected by construction as determined mutually by the Contractor and the Owner, or his 

representative. 

A. Unrestrained access to and from residences and business locations.  This includes but is not 

limited to, the following types of scheduled projects: 

1.    Street repair (non-emergency) or improvement projects. 

2.    Utilities repair (non-emergency) or improvement projects. 

3.    Sidewalk repair (non-emergency) or improvement projects. 

B. Right to enjoy one’s residence or business free of disturbing and unusual environmental 

changes as a result of an Owner-authorized construction project.  Examples of such changes 

are excessive noise, dust, light, as well as unusual working hours and odors.  This includes, 

but is not limited to, projects such as: 

1.    Drainage repair (non-emergency) or improvement projects. 

2.    Sewage repair (non-emergency) or improvement projects. 

C. The right to properly plan for the relocation of one’s personal property which must be moved 

as a result of an Owner-authorized construction project.  This includes, but is not limited to, 

the following: 

1.    Trees, shrubs, plants and flowers. 

2.    Play equipment. 

3.    Portable buildings. 

4.    Fences (above grade or underground electric pet containment). 

5.    Automobiles. 

The property report is to remain on file with the Owner and the Contractor until project closeout. 

 

XIX. NOTICE TO COMPLY ORDER  

See page 105-18. 

 

XX. STOP WORK ORDER 

 See page 105-19. 
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End of Section  



      

 

City of Williamsburg Kiwanis Park Field #4 

IFB # 01-7104-21 

 

February 2021            105 - 18 

CITY/COUNTY OF  
 

NOTICE TO COMPLY 
 

Department of  
 

Pursuant to Section                                                  of the Code of the City/County 

of                                                    , Virginia, as amended, a City Manager/County 

Administrator Designee inspected your site at                               

on                     , 20   at    a.m. / p.m. 

 

The following conditions of noncompliance were noted: 

❑ SILT FENCE DOWN 

❑ DISTURBED AREAS NOT STABILIZED 

❑ SEDIMENT TRAPPING DEVICES NOT INSTALLED PROPERLY 

❑ TRACKING ON PUBLIC ROAD 

❑ OTHER:   

 

The following corrective measures are needed to bring you into compliance: 

• ___________________________________________________________ 

• ___________________________________________________________ 

• ___________________________________________________________ 

• ___________________________________________________________ 

 
These measures are to be completed before    , 20      . 

  

Notice ordered by _______________________________, on _____________, 20 . 
                             (Designee of City Manager/County Administrator) 

 

Hand Delivered ____________ Certified Mail __________   
 

If you have any questions, please call                                       .  
             (Telephone number) 
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CITY/COUNTY OF  
 

STOP WORK ORDER 
 

Permit Number 

                Date 

 

 

Department of  
 

 

Pursuant to Section                                                     of the Code of the 

City/County of                                                    , Virginia, as amended, a substantial 

Code violation exists at                                                                           .  You are 

hereby notified that further Work at this location must be 

 

IMMEDIATELY DISCONTINUED 

 

Corrective Measures Required: 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

 

Ordered by:  _______________________________, on ____________, 20    . 
                   (Designee of City Manager/County Administrator) 

 

Notice served to          , on    , 20        . 
 

 

Stop Work Order in Effect Until                                          

 

 

  
           (Signature of Enforcement Officer)
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SECTION 106 

 

CONTROL OF MATERIAL 

 

 

I. TESTS AND INSPECTIONS 

1.1 All material and workmanship shall be subject to inspection, examination and test by the Owner at any 

time during manufacture and/or construction. The Owner shall have the right to reject defective 

material and workmanship or require their correction. 

1.2 The Contractor shall provide at its expense the testing and inspection services required by the Contract 

Documents. The Owner will provide at his expense all inspection and testing services not required by 

the Contract Documents; provided, however, the Contractor will be responsible for the payment of all 

failing tests.  

1.3 The Contractor shall furnish promptly without additional charge all reasonable facilities, labor, and 

materials, necessary and convenient for making such tests as may be designated in the Contract 

Documents. The Contractor shall work with the Owner and the Engineer in scheduling and 

coordinating Owner provided testing or inspection services. 

1.4 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public body having 

jurisdiction require any Work (or part thereto) specifically to be inspected, tested, or approved by 

someone other than the Owner, the Contractor shall assume full responsibility for arranging and 

obtaining such inspections, tests or approvals, pay all costs in connection therewith, and furnish the 

Owner the required certificates of inspection, or approval. The Contractor shall also be responsible for 

arranging and obtaining and shall pay all costs in connection with any inspections, tests or approvals 

required for the Owner’s acceptance of materials or equipment to be incorporated in the Work, or of 

materials, mix designs, or equipment submitted for approval prior to the Contractor’s purchase thereof 

for incorporation in the Work. 

1.5 Inspections, tests or approvals by the Owner shall not relieve the Contractor from its obligations to 

perform the Work in accordance with the requirements of the Contract Documents. 

1.6 The failure of the Owner to reject or condemn materials and workmanship not conforming to the 

Contract Documents shall not prevent the Owner from rejecting materials and workmanship found not 

to be in accordance with the Contract Documents at any time prior to the acceptance of the completed 

Work, nor shall it be considered as a waiver of any nonconformance with the Contract Documents 

which may be discovered later, or as preventing the Owner at any time prior to the expiration of the 

guarantee period or of the expiration of any applicable statutory limitation period for legal actions for 

Contractor default from recovering damages for work not in accordance with the Contract Documents. 

II. LABOR, MATERIALS AND EQUIPMENT 

2.1 The Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 

and perform construction as required by the Contract Documents. The Contractor shall at all times 

maintain good discipline and order at the site. 

2.2 Unless otherwise specified, the Contractor shall furnish and assume full responsibility for all materials, 

equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, 
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power, light, heat, telephone, water, sanitary facilities, temporary facilities and all facilities and 

incidentals necessary for the furnishing, performance, testing, start-up, and completion of the Work. 

2.3 All materials and equipment shall be of good quality and new (manufactured within two [2] years of 

the Bid date), except as otherwise provided in the Contract Documents. If required by the Owner, the 

Contractor shall furnish satisfactory evidence (including reports of required tests) as to the kind and 

quality of materials and equipment. All materials and equipment shall be applied, installed, connected, 

erected, used, cleaned and conditioned in accordance with the instructions of the applicable Supplier 

except as otherwise provided in the Contract Documents. 

2.4 It shall be the responsibility of the Contractor to legally dispose of all excess material at his expense 

unless otherwise indicated on the Drawings and/or noted in the Specifications.  

2.5 No material that is not required for the Work on this Project may be stored on site or within the Project 

boundaries or on land designated for Project use, unless approved by the Owner in writing prior to 

placement. 

III. WORK BY OWNER 

3.1 The Owner may perform other work related to the Project at the site by the Owner’s own forces, have 

other work performed by utility owners, or let other direct contracts for Work at the site. If the fact that 

such other work is to be performed was not noted in the Contract Documents, Written Notice will be 

given to the Contractor prior to starting any such other work. 

 

 

End of Section
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SECTION 107 

 

LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 

 

I. PERMITS AND REGULATIONS 

1.1 The Contractor shall procure all permits and licenses pay all charges, fees and taxes and give all notices 

necessary and incidental to the due and lawful prosecution of the Work except those provided by the 

Owner, and specified in the Special Provisions.  

1.2 The Contractor shall be fully responsible for knowledge of and shall abide by each and every law, rule 

or regulation of all public bodies having political jurisdiction over the Project and in force at the time 

of the Contract; including, the safety of persons or property and the protection of persons and property 

form damage, injury or loss. The Contractor shall erect and maintain all necessary safeguards for such 

safety and protection and hold harmless the Owner and its agents, officers, or employees against any 

claim for liability arising from or based on any violation, whether by himself, his agents, his employees 

or subcontractors.  If the Contractor observes that the Contract Documents are at variance with any 

such law, he shall promptly notify the Owner in writing.  The Contractor shall execute and file the 

documents, statements, and affidavits required under any applicable federal or state law or regulation 

affecting his Bid or Agreement or prosecution of the Work thereunder.  The Contractor shall permit 

examination of any records made subject to such examination by any federal or state law or by 

regulations promulgated thereunder by any state or federal agency charged with enforcement of such 

law.  The Contractor shall not be entitled to claim any damages for delay occasioned by compliance 

with such laws.  Where such laws are changed during the course of the Agreement, and where such 

changes create additional costs to the Agreement or affect the time of the Agreement, such changes 

shall be made effective through Change Orders prepared in accordance with the Contract Documents. 

1.3 The Contractor shall comply fully with the U.S. Department of Labor Safety and Health Regulation 

promulgated under the Occupational Safety and Health Act of 1970, as amended, and under Section 

107 of the Contract Work Hours and Safety Standards Act, as amended.  The Contractor shall also 

comply fully with the Overhead High Voltage Act as set forth in Chapter 30, Title 59.1 of the Code of 

Virginia; Subpart P - “Elevations, Trenching and Shoring”, of the Virginia Occupational Safety and 

Health Standards for Construction Industry; the Virginia Confined Space Standard 1910.146 of the 

Virginia Occupational Safety and Health Standards for General Industry; and the “Underground Utility 

Damage Prevention Act” as set forth in Chapter 10.3, Title 56 of the Code of Virginia, 1950, as 

amended.  The above listing of safety laws and regulations is for informational purposes and in no way 

alters or limits Contractor’s responsibility to comply with the safety laws of all public bodies having 

jurisdiction as set forth in Section 107-1.2 above. 

II. LAND, EASEMENTS, AND RIGHTS-OF-WAY 

2.1 Prior to issuance of Notice to Proceed, the Owner shall obtain all land, easements, and rights-of-way 

necessary for carrying out and for the completion of the work to be performed and pursuant to the 

Contract Documents, unless otherwise specified herein or otherwise mutually agreed. A land surveyor 

licensed in the Commonwealth of Virginia must perform the layout.  Easements for temporary uses 

and detours requested by the Contractor and approved by the Owner in lieu of a detour within the right 

of way or easement area shall be acquired by the Contractor without the Owner being a party to the 

Agreement. 
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2.2 The Owner shall provide to the Contractor information that delineates and describes the lands owned, 

rights-of-way, or easements acquired, and permits obtained. 

2.3 The Contractor shall provide at its own expense and without liability to the Owner any additional land 

and access thereto that the Contractor may desire for temporary construction facilities, or for storage 

of materials. The Contractor shall not use private property in connection with the Work unless prior 

written permission is obtained from the property owner.  A copy of the written permission indicating 

the name, address, and phone number of the property owner shall be furnished to the Owner.  Upon 

completion of the use of the property, the Contractor shall also furnish the Owner a release signed by 

the property owner indicating that the property has been satisfactorily restored. 

2.4 The Contractor shall acquire all necessary and appropriate Permit(s) from the locality, VDOT, or both, 

for entrance(s) to off-site storage or lay-down yard(s) and shall abide by all conditions required by the 

Permit. The Contractor shall be solely responsible for all costs incurred in acquiring the Permit and all 

costs associated with the efforts necessary to comply to Permit requirements.  

The Contractor shall utilize the most direct means of access to the Work area and shall not access the 

Work area through adjacent neighborhoods, parking areas, etc. Any and all damages to adjacent areas 

resulting from the Contractor’s activities shall be the sole responsibility of the contractor and shall be 

repaired at the Contractor’s expense, to the complete satisfaction of the Owner, locality/VDOT, and 

the affected property owner(s). 

III. PROTECTION OF WORK, PROPERTY & PERSONS 

3.1 The Contractor will be responsible for initiating, maintaining and supervising all safety precautions 

and programs in connection with the Work.  The Contractor shall take all necessary precautions for the 

safety of, and shall provide the necessary protection to prevent damage, injury or loss to all employees 

on the Work and other persons who may be affected thereby, all the Work and all materials or 

equipment to be incorporated therein, whether in storage on or off the site, and other property at the 

site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures and 

utilities not designated for removal, relocation or replacement in the course of construction.  The 

Contractor shall provide and maintain all necessary watchmen, barricades, lights, and warning signs, 

and take all necessary precautions for the protection and safety of the public. 

3.2 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of any 

public body having jurisdiction.  The Contractor shall erect and maintain, as required by the conditions 

and progress of the Work, all necessary safeguards for safety and protection, and shall notify owners 

of adjacent utilities when prosecution of the Work may affect them.  The Contractor shall remedy all 

damage, injury or loss to any property caused, directly or indirectly, in whole or in part, by the 

Contractor, any Subcontractor, or anyone for whose acts any of them will be liable. 

3.3 The Contractor shall designate a responsible member of its organization at the site whose duty shall be 

the prevention of accidents.  This person shall be the Contractor's superintendent unless otherwise 

designated in writing by the Contractor to the Owner. 

3.4 In accordance with generally accepted construction practices, and the requirements of OSHA, the 

Contractor shall be solely and completely responsible for conditions of the Project site.  This 

requirement shall apply continuously and not be limited to normal working hours.  The Contractor 

shall comply with Federal and State safety regulations, at the site of the Work and provide such 

equipment and medical facilities as necessary to supply first aid service to anyone who may be injured.  

The Contractor shall promptly report in writing to the Owner all accidents whatsoever arising out of, 
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or in connection with, the performance of the Work whether on, or adjacent to, the site and which 

caused death, personal injury or property damages, giving full details and statement of witnesses.  In 

addition, if death or serious injuries or serious damages are caused, the accidents shall be reported 

immediately to both the Engineer and the Owner.  If any claim is made by anyone against the 

Contractor or any subcontractor on account of any accident, the Contractor shall promptly report the 

facts, in writing, to the Owner. 

3.5 Until final acceptance of the Work by the Owner, the Contractor shall have charge and care thereof 

and shall take every precaution against damage to the Work or to any part thereof by action of the 

elements or from any other cause whether installed, in storage, or off-site.  The Contractor shall rebuild, 

repair, restore, and make good damage to any portion of the Work occasioned by any of the foregoing 

causes before final acceptance and shall bear the expense thereof.  The Owner may reimburse the 

Contractor for repair of damage to Work attributable to unforeseeable causes beyond the control of and 

without the fault or negligence of the Contractor.  In case of suspension of work, the Contractor shall 

be responsible for the Project and shall take such precautions as may be necessary to prevent damage 

to the Work, provide for erosion and environmental control and drainage control, and erect any 

necessary temporary structures, signs, or other facilities at his own expense.  During the suspension of 

Work, the Contractor shall properly and continuously maintain in an acceptable growing condition all 

living material in newly established plantings, seedings, and soddings furnished under the Contract and 

shall take adequate precautions to protect new tree growth and other important vegetation against 

damage. 

3.6 Emergency traffic such as police, fire and disaster units shall be provided reasonable access to the work 

area at all times.  The Contractor shall coordinate partial or full street closures with all emergency 

services, such as police, fire and disaster units, and shall bear the responsibility of notification to same 

of all closures, blockages and re-openings. 

3.7 The Contractor shall, during the progress of the Work and as directed by the Owner, remove from the 

Owner’s property and from all public and private property and rights-of-way, at its own expense, all 

temporary structures, rubbish, debris, piles of earth, foreign matter, and waste materials resulting from 

his operations.  The site of the Work shall be restored to the conditions existing before the Work was 

started, to the satisfaction of the Owner.  Lawns, pavements, sidewalks, and other surfaces shall be 

preserved where practicable, but if damaged, shall be fully restored.  

3.8 The Owner may take corrective action if the Contractor fails to perform cleanup and restoration in an 

orderly, continuous, and expeditious manner. The Owner may take corrective action three days after 

delivery of notice to do so to the Contractor and deduct the cost from any monies due the Contractor. 

3.9 The Contractor shall preserve property and improvements along the lines of and adjacent to the Work 

unless their removal or destruction is called for by the Contract Documents.  The Contractor shall use 

suitable precautions to prevent damage to such property. 

3.10 When the Contractor finds it necessary to enter on private property, he shall secure from the property 

owner or lessee a written permit for such entry prior to moving thereon.  An executed copy of this 

permit shall be furnished to the Owner. 

3.11 The Contractor shall be responsible for damage or injury to property during the prosecution of the 

Work resulting from any act, omission, neglect, or misconduct in the method of executing the Work or 

attributable to defective Work or materials.  This responsibility shall not be released until final 

acceptance of the Project. 
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3.12 When direct or indirect damage is done to property by or on account of any act, omission, neglect or 

misconduct in the method of executing the Work or in consequence of the non-execution thereof on 

the part of the Contractor, the Contractor shall restore such property to a condition substantially equal 

to that existing before such damage was done by repairing, rebuilding or restoring, as may be directed 

by the Owner, or making settlement with the property owner.  The Contractor shall secure from the 

property owner a release from any claim against the Owner without additional compensation therefor.  

A copy of this release shall be furnished to the Owner. 

3.13 All property boundary markers shown on the Drawings or discovered during the course of construction 

shall be protected. All property boundary markers disturbed due to construction activities shall be 

replaced by the Contractor at no expense to the Owner. Property boundary markers shall be restored 

by a surveyor licensed in the State of Virginia and all restored property boundary markers shall be 

shown on the Record Drawings. 

3.14 The Contractor shall employ a licensed Plumbing Contractor, who shall obtain the necessary permits 

and shall do all Work on private property in accordance with the International Plumbing Code, latest 

edition.  The Owner will obtain the permission of the property owner to work on private property.  No 

payment will be made for work done on private property until all restoration work is complete to the 

satisfaction of the Owner and the homeowner. 

3.15 The Contractor will notify the affected property owners, in writing        Days prior to    commencement 

of Work. “Affected Property Owners” shall be those property owners whose     properties are affected 

by construction on the Project in the following manner:  (i) restrained access to and from residences 

and business locations; (ii) interference with the right to enjoy one’s residence or business free of 

disturbing and unusual environmental changes as a result of the Project, such as excessive noise, dust, 

light, as well as unusual working hours and odors; and (iii) the relocation of    personal property, such 

as trees, shrubs, plants and flowers, play equipment, portable buildings, fences and automobiles, which 

must be moved as a result of the Project.  Such Notice shall be deemed properly given if mailed by 

first class, postage prepaid, to the address for the property owners shown in the local tax records. 

3.16 It shall be the Contractor’s paramount responsibility to additionally notify each residence and business 

that construction adjacent to their property is imminent.  This notification will be given and noted no 

less than 48 hours prior to Work commencing adjacent to the affected property.  The Notice from the 

Contractor shall be written and may be hand delivered to each affected residence and business.  A 

separate Notice shall be delivered each time the entrance to each residence and business will be blocked 

or inaccessible. 

A. If this Notice is mailed, time is to be allowed such that receipt by the addressee is at least 48 

hours prior to Work commencement. Such Notice shall be deemed properly given if mailed by 

first class, postage prepaid, to the address for the property owners shown in the local tax 

records.  A duplicate copy of each mailed Notice is to be forwarded to the Owner. 

B. If this Notice is hand delivered, a duplicate copy of each Notice is to be forwarded to the Owner 

indicating the date of delivery and if personal contact was achieved. 
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IV. ENVIRONMENTAL STIPULATIONS  

4.1 Any cost associated with violations of the law including, but not limited to, remediations, clean up 

cost, fines, administrative or civil penalties or charges, and third party claims imposed on the Owner 

by any regulatory agency or by any third party as a result of the Contractor’s noncompliance with 

federal, state, or local environmental laws and regulations or nuisance statutes by the Contractor or by 

Subcontractors, consultants, sub-consultants, or any other persons, corporations or legal entities 

retained by the Contractor for this Agreement, shall be paid by the Contractor. 

No separate payment will be made for the Work or precautions described herein except where provided 

for as a specific item in the Agreement or except where provision has been made for such payment in 

these specifications. 

4.2 Pollution: 

A. Water  

The Contractor must comply with Section 531 – Contaminated Groundwater Management, 

and shall exercise every reasonable precaution throughout the duration of the project to prevent 

pollution of rivers, streams, and impoundments.  Pollutants such as chemicals, fuels, 

lubricants, bitumens, raw sewage, paints, sedimentation, and other harmful material shall not 

be discharged into or alongside rivers, streams, or impoundments or into channels leading to 

them. 

Construction discharge water shall be filtered to remove deleterious materials prior to 

discharge into state waters.  During specified spawning seasons, discharges and construction 

activities in spawning areas of state waters shall be restricted so as not to disturb or inhibit 

aquatic species that are indigenous to the waters.  Neither water nor other effluence shall be 

discharged onto wetlands or breeding or nesting areas of migratory waterfowl.  When used 

extensively in wetlands, heavy equipment shall be placed on mats.  Temporary construction 

fills and mats in wetlands and flood plains shall be constructed of approved non-erodible 

materials and shall be removed by the Contractor to natural ground when the Owner so directs. 

If the Contractor dumps, discharges, or spills any oil or chemical that reaches or has the 

potential to reach a waterway, he shall immediately notify all appropriate jurisdictional state 

and federal agencies and shall take immediate actions to contain, remove, and properly dispose 

of the oil or chemical. 

Excavation material shall be disposed of in approved areas above the mean high water mark 

shown on the plans in a manner that will prevent the return of solid or suspended materials to 

state waters.  If the mark is not shown on the plans, the mean high water mark shall be 

considered the elevation of the top of stream banks.  

1. All waste materials, including but not limited to excavated materials, demolished 

pavement, arboreal (landscaping) waste and other debris, that are not suitable for 

project related purposes (e.g. backfill) or are surplus to the needs of the project, both 

as determined by the Owner, shall become the property of the Contractor.  The 

Contractor shall legally dispose of all such material in accordance with his accepted 

Disposal Plan at no additional cost to the Owner. 

2. The Contractor shall submit a Disposal Plan for review and acceptance by the Owner 

prior to performing any Work that might generate waste materials.  The plan shall 
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include a complete description of the materials that are expected to be encountered 

and their proposed disposal site(s).  The Contractor may change his Disposal Plan only 

by written notice to the Owner.  The acceptance of a plan and/or any related notice to 

the Owner must be evidenced by a written response from the Owner. 

3. The Contractor shall insure that all permits related to his disposal operations have been 

obtained, and the Contractor shall comply with all requirements of those permits.  The 

Contractor shall show evidence that all required permits have been obtained for all 

disposal sites by submitting a copy of all such permits to the Owner as part of the 

Contractor’s Disposal Plan.  

Construction operations in rivers, streams, or impoundments shall be restricted to those areas 

where channel changes are shown on the plans and to those that shall be entered for the 

construction of structures.  Rivers, streams, and impoundments shall be cleared of false-work, 

piling, debris, or other obstructions placed therein or caused by construction operations. 

The Contractor shall prevent stream constriction that would reduce stream flows below the 

minimum, as defined by the State Water Control Board, during construction operations. 

If it is necessary to relocate an existing stream or drainage facility temporarily to facilitate 

construction, the Contractor shall design and provide temporary channels or culverts of 

adequate size to carry the normal flow of the stream or drainage facility.  The Contractor shall 

submit a temporary relocation design to the Owner for review and acceptance in sufficient 

time to allow for discussion and correction prior to beginning the work the design covers.  

Costs for the temporary relocation of the stream or drainage facility shall be included in the 

Contract Price for the related pipe or box culvert. 

When a live watercourse must be crossed by construction vehicles more than twice in any six 

month period, a temporary vehicular stream crossing constructed of non-erodible material shall 

be provided. 

Contractor shall comply with all provisions of the latest edition of the Virginia Erosion and 

Sedimentation Control Handbook. 

B. Air 

The Contractor shall comply with the provisions of the State Air Pollution Control Law and 

Rules of the State Air Pollution Control Board, including notifications required therein. 

Burning shall be performed in accordance with applicable local laws and ordinances and under 

the constant surveillance of watchpersons.  Care shall be taken so that the burning of materials 

does not destroy or damage property or cause excessive air pollution.  The Contractor shall not 

burn rubber tires, asphalt, used crankcase oil, or other materials that produce dense smoke.  

Burning shall not be initiated when atmospheric conditions are such that smoke will create a 

hazard to the motoring public or airport operations.  Provisions shall be made for flagging 

vehicular traffic if visibility is obstructed or impaired by smoke.  At no time shall a fire be left 

unattended. 

Asphalt mixing plants shall be designed, equipped, and operated so that the amount and quality 

of air pollutants emitted will conform to the Rules of the State Air Pollution Control Board. 

Emission standards for asbestos incorporated in the EPA's National Emission Standards for 
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Hazardous Air Pollutants apply to the demolition or renovation of any institutional, 

commercial, or industrial building, structure, facility, installation, or portion thereof that 

contains friable asbestos. 

C. Noise 

The Contractor's operations shall be performed so that exterior noise levels measured during a 

noise-sensitive operation shall not be more than 80 decibels within 100 feet from the point of 

origin or within ten (10) feet of a noise-sensitive facility. Noise-sensitive facility is any facility 

for which lowered noise levels are essential if the facility is to serve its intended purpose.  Such 

facilities include, but are not limited to, those associated with residences, hospitals, nursing 

homes, churches, schools, libraries, parks and recreational areas. 

The Owner may monitor construction-related noise.  If construction noise levels exceed the 

specified limits, the Contractor shall take corrective action before proceeding with operations.  

The Contractor shall be responsible for costs associated with the abatement of construction 

noise and the delay of operations attributable to noncompliance with these requirements. 

The Owner may prohibit or restrict to certain portions of the project any work that produces 

objectionable noise between 9 P.M. and 7 A.M.  If other hours are established by local 

ordinance, the local ordinance shall govern. 

Equipment shall in no way be altered so as to result in noise levels that are greater than those 

produced by the original equipment. 

When feasible, the Contractor shall establish haul routes that direct his vehicles away from 

developed areas and ensure that noise from hauling operations is kept to a minimum. 

These requirements are not applicable if the noise produced by sources other than the 

Contractor's operation at the point of reception is greater than the noise from the Contractor's 

operation at the same point. 

D. Forest Fires 

The Contractor shall take all reasonable precautions to prevent and suppress forest fires in any 

area involved in construction operations or occupied by him as a result of such operations.  The 

Contractor shall cooperate with the proper authorities of the state and federal governments in 

reporting, preventing, and suppressing forest fires.  Labor, tools, or equipment furnished by 

the Contractor upon the order of any forest official issued under authority granted the official 

by law shall not be considered a part of the Contract. For fires originating by no fault of the 

Contractor, the Contractor may negotiate with the proper forest official for compensation for 

such labor, tools, or equipment. 

4.3 Archeological, Paleontological, and Rare Mineralogical Findings:  

In the event of the discovery of prehistoric ruins, Indian or early settler sites, burial grounds, skeletal 

remains, relics, artifacts, fossils, stone tools, meteorites, or other articles of archeological, 

paleontological, or rare mineralogical interest during the prosecution of work, the Contractor shall act 

immediately to suspend work at the site of the discovery and notify the Owner.  The Owner will 

immediately notify the proper state authority charged with the responsibility of investigating and 

evaluating such finds.  The Contractor shall cooperate and, upon request by the Owner, assist in 

protecting, mapping, and removing the findings.  Findings shall become the property of the Owner 
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unless they are located on federal lands, in which event they shall become the property of the U.S. 

government. 

When such work delays the progress of the Work, the Owner will give consideration to adjustments in 

the Contract Time limit.  However, no adjustment in Contract Price nor Time will be allowed for delays 

that do not exceed 2 working days from the time the Contractor is notified to stop work. 

4.4 Siltation and Erosion Control/Erosion & Sediment Bond:  

Each Bidder shall submit a letter of certification from their surety that an Erosion and Sediment Control 

Surety Bond in the amount indicated in Section 102 – Invitation for Bids, will be issued if the Bidder 

is awarded the contract. Excavation shall be done in such a manner that there are no violations of the 

State of Virginia “Erosion and Sediment Control Handbook.”   

V. TEMPORARY FACILITIES 

5.1 The Contractor shall provide and maintain in a neat, sanitary condition such accommodations for the 

use of employees as may be necessary to comply with the requirements of any governing body and 

regulatory agency having jurisdiction.   

5.2 The Contractor shall pay for and furnish temporary facilities (such as light, power, and water) complete 

with connecting piping, wiring, lamps, and similar equipment as necessary.  The Contractor shall 

install, maintain, and remove temporary facilities upon completion of the Work.  The Contractor shall 

obtain all permits and bear all costs in connection with temporary facilities at no expense to the Owner.  

The use of temporary facilities shall be in compliance with the requirements of the facility owner.  

5.3 The Contractor shall provide at least one self-contained single-occupant toilet unit of the chemical, or 

aerated recirculation type, properly vented and fully enclosed with a glass fiber reinforced polyester 

shell or similar nonabsorbent material.  Unit shall be emptied and serviced regularly 

VI. EMERGENCIES 

6.1 In emergencies affecting the safety of persons, or the Work, or property at the site or adjacent thereto, 

the Contractor, without special instruction or authorization from the Owner, shall act to prevent threat-

ened damage, injury or loss.  The Contractor shall give the Owner prompt Written Notice of any 

significant changes in the Work or deviations from the Contract Documents caused thereby.  Any 

compensation, claimed by the Contractor on account of emergency work, shall be determined by 

agreement between the Owner and the Contractor, and a Change Order shall be issued to document the 

changes. 

VII. WARRANTY AND GUARANTEE 

7.1 The Contractor shall warrant and guarantee to the Owner that all Work is in accordance with the 

Contract Documents and is not defective.  Prompt notice of all defects shall be given to the Contractor.  

The Contractor shall promptly correct all defective Work performed and replace defective materials or 

items found deficient during the final inspection, in a manner satisfactory and at no additional cost to 

the Owner for a period of one (1) year following the date of Substantial Completion; provided, 

however, if the local ordinances or code regarding warranties and guarantees, or if any provision in the 

local ordinances or code regarding the timing of performance or defect bonds conflicts with such one 

(1) year period, the local ordinance or code shall control.  This warranty and guarantee shall not operate 

as a waiver of any of the rights and remedies of the Owner for default under or breach of the Agreement 

which rights and remedies may be exercised at any time within the period of any applicable statute of 
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limitations. 

7.2 Where defective Work (and damage to other Work resulting therefrom) has been corrected, removed 

or replaced under this Article, the correction period hereunder with respect to such Work will be 

extended for an additional period of one (1) year after such corrections or removal and replacement 

has been satisfactorily completed.  Repetitive malfunction of an equipment or product item shall be 

cause for replacement and an extension of the correction period to a date one (1) year following 

acceptable replacement.  A repetitive malfunction shall be defined as the third failure of an equipment 

or product item following original acceptance. 

7.3 If the Contractor does not promptly correct the defective Work or replace defective materials, the 

Owner may have the defective Work corrected or the rejected Work removed and replaced, and all 

costs of such removal and replacement shall be paid by the Contractor. 

7.4 Certain equipment or items may be required in the Contract Documents to be warranted for periods 

longer than one year.   

7.5 In special circumstances where a particular item of equipment is placed in continuous service before 

Substantial Completion of all the Work, the correction period for that item may start to run from an 

earlier date if so provided in the Contract Documents or by Change Order. 

VIII. OPENING SECTIONS OF PROJECTS TO TRAFFIC 

8.1 When specified in the Contract or when directed by the Owner, certain sections of the Work may be 

opened to traffic. 

8.2 On any section of the Work opened by order of the Owner where the Contract Documents do not 

provide for traffic to be carried through the Work and the Contractor has not been dilatory in 

prosecuting the Work, the Contractor will not be required to assume any expense entailed in 

maintaining the road for traffic.  Such expense will be borne by the Owner or will be compensated for 

by Change Order.  Repair of slides and repair of damage attributable to traffic will be compensated for 

by Change Order.  The cost of all other repairs shall be borne by the Contractor. 

8.3 On any section of the Work opened by the order of the Owner where the Contract Documents do not 

provide for traffic to be carried through the Work, any additional cost for the completion of other items 

of Work that are occasioned because of the changed working conditions will be compensated by 

Change Order. 

8.4 If the Contractor is dilatory in completing the Work, he shall not be relieved of the responsibility for 

maintenance during the period the section is opened to traffic prior to final acceptance.  Any expense 

resulting from the opening of such portions under these circumstances, except for slides, shall be borne 

by the Contractor.  The Contractor shall conduct the remainder of the construction operations so as to 

cause the least obstruction to traffic. 
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IX. NO WAIVER OF LEGAL RIGHTS 

9.1 The Owner shall not be precluded or estopped by any measurement, estimate, or certificate made either 

before or after final acceptance of the Work and payment therefor from showing (1) the true amount 

and character of the Work performed and materials furnished by the Contractor, (2) that any such 

measurement, estimate, or certificate is untrue or incorrectly made, or (3) that the Work or materials 

do not conform with the provisions of the Contract.  The Owner shall not be precluded or estopped, 

notwithstanding any such measurement, estimate, or certificate, and payment in accordance therewith, 

from recovering from the Contractor or his surety, or both, such damage as it may sustain by reason of 

his failure to comply with the terms of the Contract.  Neither the acceptance by the Owner or any 

representative of the Owner, nor any payment for or acceptance of the whole or any part of the Work, 

nor any extension of time, nor any possession taken by the Owner shall operate as a waiver of any 

portion of the Contract or of any power herein reserved or of any right to damages.  A waiver of any 

breach of the Contract shall not be held to be a waiver of any other or subsequent breach. The Owner 

reserves all rights, privileges, immunities and defenses available to it at law. 

 

 

End of Section
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SECTION 108 

 

PROSECUTION AND PROGRESS OF WORK 

 

 

I. PATENT FEES AND ROYALTIES 

1.1 The Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 

performance of the Work or the incorporation in the Work of any invention, design, process, product 

or device which is the subject of patent rights or copyrights held by others. If a particular invention, 

design, process, product or device is specified in the Contract Documents for use in the performance 

of the Work and if to the actual knowledge of the Owner its use is subject to patent rights or copyrights 

calling for the payment of any license fee or royalty to others, the existence of such rights shall be 

disclosed by the Owner in the Contract Documents. 

1.2 To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold 

harmless the Owner, the Engineer, the Engineer’s Consultants and the officers, directors, employees, 

agents and other consultants of each and any of them from and against all claims, costs, losses and 

damages arising out of or resulting from any infringement of patent rights or copyrights incident to the 

use in the performance of the Work or resulting from the incorporation in the Work of any invention, 

design, process, product or device not specified in the Contract Documents. 

II. TAXES 

2.1 The Contractor shall pay all sales, consumer, use and other similar taxes required to be paid by the 

Contractor in accordance with the Laws and Regulations of the Project that are applicable during the 

performance of the Work. (The Contractor may apply to the Virginia Department of Environmental 

Quality for tax exempt status for certain wastewater products.) 

III. NOTICE TO PROCEED 

3.1 Written Notice to Proceed will be given after the Agreement has been executed and the required Bid 

Security and insurances have been filed with and approved by the Owner. 

3.2 The Contractor shall notify the Owner and all other governing bodies having jurisdiction, of the time 

and location that Work will begin at least 48 hours prior to beginning Work. 

IV. PRE-CONSTRUCTION CONFERENCE 

4.1 Within ten (10) Days of the Effective Date of the Agreement, a conference attended by the Contractor, 

the Owner, and others as appropriate will be held to discuss the Project, and to discuss procedures 

relating to Shop Drawings, submittals, Applications for Payment, and other Project issues, and to 

establish a working relationship among the parties as to the Work. 

V. CONSTRUCTION PROGRESS SCHEDULE 

5.1 Within ten (10) Days after the Effective Date of the Agreement, the Contractor shall submit a written 

schedule to the Owner showing the proposed order of Work and indicating the time required for 

completion of major items of Work. This schedule shall take into account the passage or handling of 

traffic with the least practicable interference and the orderly, timely and efficient prosecution of the 

Work. The schedule will be used as an indication of the sequence of the major construction operations 
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and as a check on the progress of the Work. 

A. A construction schedule in the form of a critical path shall be submitted to the Owner as part 

of the submittal process prior to beginning construction and shall be updated when duration or 

sequencing changes. 

B. Upon receipt of an approved “Work Schedule”, the Contractor shall submit to the Owner, 

within 10 days, 

1. An estimated payment schedule by each month of project duration. 

2. A composite curve to show the estimated value of Work completed and stored 

materials less specified retainage. 

3. Key months when work will be 50, 80, 90, and 100 percent complete shall be 

established. 

4. Identification when facilities will be fully operational. 

C. During the course of Work, the Contractor shall update with new composite curves at key 

months or whenever variation is expected to be more than plus or minus 10 percent.  The 

original or previous composite curves shall be retained as dashed curves on all updates. 

D. The Owner reserves the right to audit all reports and schedules.  For cost-reimbursement 

contracts, change orders issued for fixed priced contracts or other contracts in excess of 

$30,000, which include the provisions of services, the Contractor shall retain all books, records 

and other documents relative to this contract for five (5) years after final payment or until 

audited by the Owner or designee, whichever is sooner.  The Owner and its authorized agents 

shall have full access to and the right to examine and duplicate any of said materials during 

said period. 

5.2 The Contractor shall update the progress schedule monthly to reflect any schedule changes required to 

complete the remaining Work in accordance with the requirements of the Contract Documents. The 

updated schedule shall be submitted to the Owner for acceptance with the monthly application for 

progress payment; no payment will be made if the updated schedule is not submitted. All proposed 

adjustments in the progress schedule shall generally conform to the progress schedule then in effect 

and will comply with any provisions of the general requirements applicable thereto. 

VI. SUBCONTRACTS 

6.1 Except as otherwise noted, contract Work, the cost of which is at least fifty percent (50%) of the total 

Contract Price shall be performed by the Contractor’s own organization. 

6.2 No part of the Work shall be transferred or subcontracted without prior written consent of the Owner, 

and no such consent or approval shall release the Contractor from any obligations to the Owner or 

persons employed by the Subcontractors, or to those supplying materials to the Subcontractors. 

6.3 The Contractor agrees that it is as fully responsible to the Owner for the acts and omissions of its 

Subcontractors and persons either directly or indirectly employed by the Subcontractors as it is for the 

acts or omissions of persons directly employed. 

6.4 Nothing contained in the Agreement shall create any contractual relation between any Subcontractor 
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and the Owner.  

VII. COMMENCEMENT AND PROSECUTION OF WORK 

7.1 The Contractor shall commence Work within ten (10) Days of the date specified in the Notice to 

Proceed. Time being of the essence of this Project, the Contractor shall prosecute the Work diligently, 

using such means and methods of construction as will secure its full completion within the time period 

specified in the Agreement. No Work shall be done at the site prior to the date specified in the Notice 

to Proceed. 

7.2 The Contractor shall proceed with the Work at such rate of progress to insure full completion within 

the Contract Time. It is expressly understood and agreed, by and between the Contractor and the 

Owner, that the Contract Time for the completion of the Work as specified in the Agreement is a 

reasonable time, taking into consideration the average climatic and economic conditions and other 

factors prevailing in the locality of the Project. 

7.3 The Contract Time will commence on the date indicated in the Notice to Proceed.  

7.4 Once the Contractor has commenced Work, it shall be prosecuted continuously and to the fullest extent 

possible except for interruptions caused by delays authorized or ordered by the Owner by a Change 

Order or by weather. 

Contractor agrees that it will make no claim for increased Contract Price or extended Contract Time 

arising from delay except by request for a Change Order as set forth below.  The Contract Time may 

be extended and/or Contract Price may be increased by Change Order if the Owner determines that: 

A. the Contractor is delayed in the progress of Work by any act or omission of the Owner or the 

Engineer, or by any separate contractor employed by the Owner, or by strikes, lockouts, fire, 

adverse weather conditions not reasonably anticipated, or acts of nature; 

B. such delay affects the overall completion of the Work; 

C. the Contractor gives written Notice to the Owner within 48 hours of the start of the occurrence, 

stating the cause of the potential delay and estimate of the possible Contract Time extension 

involved; and 

D. the Contractor gives written Notice to the Owner of any actual Contract Time extension and/or 

Contract Price increase requested as a result of the aforementioned occurrences within 10 days 

after the delay has been remedied. 

7.5 Gifts, gratuities, or favors shall not be given or offered by the Contractor to personnel of the Owner. 

7.6 The Contractor shall not employ any personnel of the Owner or the Engineer for any services without 

the prior written consent of the Owner. 

7.7 Workers shall have sufficient skill and experience to perform properly the Work assigned to them. 

Workers engaged in special or skilled Work shall have sufficient experience in such Work and in the 

operation of equipment required to perform it properly and satisfactorily. Any person employed by the 

Contractor or any Subcontractor who, in the opinion of the Owner, does not perform his Work in a 

proper and skillful manner or is intemperate or disorderly shall, at the written request of the Owner, be 

removed forthwith by the Contractor or Subcontractor employing the person and shall not be employed 

again on any portion of the Work without the approval of the Owner. 



      

 

City of Williamsburg Kiwanis Park Field #4 

IFB # 01-7104-21 

 

February 2021            108 - 4 

7.8 Equipment shall be of sufficient size and in such mechanical condition as to meet the requirements of 

the Work and produce a satisfactory quality of Work. Equipment and the Contractor’s methods and 

means shall be such that no damage to the roadway, adjacent property, or other highways will result 

from its use. The Owner may order the removal and require replacement of unsatisfactory equipment. 

VIII. SUSPENSION OF WORK 

8.1 The Owner may, at any time and without cause, suspend the Work or any portion thereof for a period 

of not more than 90 Days or such further time as agreed upon by the Contractor, by Written Notice to 

the Contractor. Such Notice shall specify the date on which Work shall be resumed and the Contractor 

shall resume the Work on the date so specified. The Contractor will be allowed an increase in the 

Contract Price or an extension of the Contract Time, or both, directly attributable to any suspension if 

the Contractor makes a claim in accordance with the Contract Documents, except that no such increase 

or extension shall be allowed if the suspension was due to a failure by the Contractor to perform the 

Work in accordance with the Agreement. 

8.2 The Owner may decline to approve or, because of subsequently discovered evidence, nullify the whole 

or part of any Application for Payment to such extent as may be necessary to protect the Owner from 

loss on account of: 

A. Defective Work not remedied; 

B. Claims filed or reasonable evidence indicating probable filing of claims against the Contractor; 

C. Failure of the Contractor to make payments properly to subcontractors or for materials or labor; 

D. A reasonable doubt that the Contract can be completed for the balance then unpaid; 

E. Failure to maintain (each month) the record set of drawings and specifications, or a failure to 

provide the Owner record drawings and specifications within 30 calendar days from the date 

of the Certificate of Substantial Completion; 

F. Failure to periodically remove and dispose of accumulated debris, rubbish, and 

discarded/damaged materials; 

G. Persistent failure to carry out the Work in accordance with the Contract Documents; 

H. A reasonable doubt that the Work will be completed within the Contract Time. 

8.3 When the above grounds are resolved to the satisfaction of the Owner, payment shall be made for 

amounts withheld therefore. 

IX. TERMINATION OF AGREEMENT 

9.1 Termination for the Convenience of the Owner 

The performance of Work under this Agreement may be terminated by the Owner in accordance with 

this section in whole, or in part(s), whenever the Owner shall determine that such termination is in the 

best interest of the Owner. Any such termination shall be effected by delivery to the Contractor of a 

notice of termination specifying the extent to which performance of Work under the Agreement is 

terminated, and the date upon which such termination becomes effective. 
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After receipt of a notice of termination, and except as otherwise directed by the Owner, the Contractor 

shall: 

A. Stop Work under the Agreement on the date and to the extent specified in the notice of 

termination. 

B. Place no further orders or subcontracts for materials, services, or facilities, except as may be 

necessary for completion of such portion of the Work under the Agreement that is not 

terminated. 

C. Terminate all orders and subcontracts to the extent that they relate to the performance of the 

Work terminated by the notice of termination. 

D. Assign to the Owner, and as directed by the Owner, all of the right, title and interest of the 

Contractor under the orders and subcontracts so terminated. The Owner shall have the right 

and discretion to settle or pay any and all claims arising out of the termination of such orders 

and subcontracts. 

E. Settle all outstanding liabilities and all claims arising out of such termination of orders and 

subcontracts, with the approval or ratification of the Owner. This approval or ratification will 

be final for all purposes of this section. 

F. Transfer title and deliver to the Owner, as directed by the Owner, the fabricated or unfabricated 

parts, Work in process, completed Work, supplies, and other materials produced as a part of 

or acquired in connection with the performance of the Work terminated by the notice of 

termination, and the completed or partially completed plans, drawings, information and other 

property which, if the Agreement has been completed, would have been required to be 

furnished to the Owner. 

G. Use his best efforts to sell as directed or authorized by the Owner, property of the type referred 

to in Paragraph F above; provided, however, that the Contractor shall not be required to extend 

credit to any purchaser. The proceeds of any such transfer or disposition shall be applied in 

reduction of any payments to be made by the Owner to the Contractor under this Agreement 

or shall otherwise be credited to the Contract price or cost of the Work covered by this 

Agreement or paid in such manner as directed by the Owner. The Contractor may acquire any 

such property under the conditions prescribed and at a price or prices approved by the Owner. 

H. Complete performance of that Work which was not terminated by the Owner. 

I. Take such action as may be necessary, or as the Owner may direct, for the protection and 

preservation of the property related to this Agreement which is in the possession of the 

Contractor and in which the Owner has, or may acquire, an interest. 

J. Within 30 Days after the receipt of the Notice of termination, the Contractor may submit a list 

to the Owner for approval, certified as to quantity and quality of any or all items of, inventory 

not previously disposed of, exclusive of items, the disposition of which has been directed or 

authorized by the Owner, and may request the Owner to remove such approved items or enter 

into a storage agreement covering the same. Not later than 15 Days thereafter, the Owner will 

accept title to such approved items and remove them or enter into a storage agreement covering 

same. The list submitted shall be subject to final verification by the Owner upon removal of 

the items, or if the items were stored within 45 Days from the date of submission of the list. 
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Any necessary adjustment to correct the list as submitted shall be made prior to final 

settlement. 

K. Within 30 Days after receipt of the notice of termination, the Contractor shall submit to the 

Owner his termination claim. Such claim shall be submitted in writing. Upon failure of the 

Contractor to submit its termination claim within the time allowed, the Owner may, at its 

discretion, reject such termination claim. Such termination claim shall include the cost of the 

following: 

1. The cost of supplies accepted by the Owner and not previously paid for by the Owner, 

appropriately adjusted for any saving of freight or other charges. 

2. The cost incurred in the performance of the Work terminated, including Initial cost 

and preparatory expense allocable thereto, but exclusive of any cost attributable to 

supplies paid or to be paid for by the Owner. 

3. The cost of settling and paying claims arising out of the termination of Work under 

subcontracts or orders which are properly chargeable to the terminated portion of the 

Agreement, exclusive of amounts paid or payable on account of supplies or materials 

delivered or services furnished by Subcontractors or vendors prior to the effective date 

of notice of termination and previously paid for by the Owner. 

4. A reasonable amount of profit or commission, which will be determined based on the 

Project's specific overhead and expense data at the rate computed in the original 

Contract Price or, at the discretion of the Owner, as determined by an audit. The cost 

of the audit will be borne by the Contractor. 

5. Cost of reasonable storage, transportation and other costs incurred in connection with 

the protection or disposition of property allocable to this termination portion of the 

Agreement. 

6. The total sum to be paid to the Contractor shall not exceed the Contract Price as 

reduced by the amount of payments previously made and its further reduced by the 

Contract Price of Work not terminated. Said total sum shall also be reduced by the 

reasonable value, as determined by the Owner, of property which is destroyed, lost, 

stolen, or damaged so as to become undeliverable to the Owner or to a buyer. 

9.2 Termination with Cause/Default 

In the event that the Contractor shall for any reason or through any cause be in default of the terms of 

this Agreement, the Owner may give the Contractor written Notice of such default by certified 

mail/return receipt requested at the address set forth herein. 

Unless otherwise provided, Contractor shall have ten (10) Days from the date such notice is mailed in 

which to cure the default. Upon failure of the Contractor to cure the default, the Owner may 

immediately cancel and terminate this Agreement as of the mailing date of the default notice. 

Upon termination, the Contractor shall withdraw its personnel and equipment, cease performance of 

any further Work under this Agreement, and turn over to the Owner any Work in process for which 

payment has been made. 
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In the event of violations of law, safety or health standards and regulations, this Agreement may be 

immediately canceled and terminated by the Owner and provisions herein with respect to opportunity 

to cure default shall not be applicable. 

9.3 Contractor’s Right to Terminate the Agreement 

Should the Work be stopped for a period of 90 Days or more, through no fault of the Contractor, or 

should the Owner fail to pay the Contractor any payment within a reasonable length of time after said 

payment shall become due, the Contractor may, upon seven (7) Days written notice to the Owner, stop 

Work, or terminate the Agreement and recover from the Owner payment for all Work executed, plus 

any loss actually sustained, plus reasonable profit and damage; provided, however, the total recovery 

from Owner shall not exceed the Contract Price. 

X. LIQUIDATED DAMAGES 

10.1 It is mutually understood and agreed by and between the Contractor and Owner that in the execution 

of the Work, time is an essential element of the Agreement, and it is important that the Work proceed 

vigorously to completion. 

10.2 The Owner has the right to deduct any liquidated damages from any money in the Owner’s hands, 

otherwise due, or to become due, to the Contractor, and to sue for and recover any additional 

compensation for damages for non-performance of the Work or failure to complete the Work within 

the Contract Time.  

10.3 The assessment of liquidated damages for failure to complete the Work within the Contract Time shall 

not constitute a waiver of the Owner’s right to collect any additional damages that the Owner may 

sustain by failure of the Contractor to carry out the terms of the Agreement.  

10.4 In the event of delay in the completion of the Work as specified beyond the Completion Date as 

adjusted by Change Orders, it would be difficult to determine the exact amount of the loss or damages 

suffered by the Owner due to delays in completion of the Agreement. Therefore, for every -Day of 

delay past Completion Date of this Agreement as adjusted by Change Orders, the Contractor and the 

Contractor’s Surety will be liable to the Owner, as liquidated damages for delay and not as a penalty, 

in the sum designated in Section 102, III. Bid Form, and in paragraph H of the Agreement between 

Contractor and Owner as set forth in Section 103, for each and every calendar Day the Contractor shall 

be in default, as follows:   

A. If Substantial Completion has not been achieved by the scheduled Substantial Completion date, 

the Substantial Completion liquidated damages shall accrue each Day until Substantial 

Completion is achieved. 

B. If Substantial Completion has been achieved but Final Completion has not been achieved by 

the Final Completion date, Final Completion liquidated damages shall accrue each Day until 

Final Completion is achieved. 

C. If Substantial Completion is not achieved by the time of Final Completion then liquidated 

damages for both Substantial and Final Completion shall run concurrently until Substantial 

Completion is achieved. 

D. The scheduled Final Completion date shall not be extended, in any case, solely because 

Substantial Completion was not achieved by the scheduled Substantial Completion date. 
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E. This paragraph will not apply to delays in completion of the Work due to acts of God, acts of 

the Public Enemy, acts of the Government (in either its sovereign or contractual capacity), 

fires, floods, strikes, or unusually severe weather, provided, that the Contractor shall, within 

five (5) Days from the end of the month in which such delay occurred, notify the Owner in 

writing of the causes of delay and the facts relating thereto; and, provided that such delay 

occurs prior to the Substantial Completion date or, if Substantial Completion has been 

achieved, such delay occurs prior to the Final Completion date.  Failure to provide such notice 

shall preclude the Contractor from claiming that delays resulted from the acts of God, acts of 

the Public Enemy, acts of the Government (in either its sovereign or contractual capacity), 

fires, floods, strikes, or unusually severe weather. 

F. Nothing in the above clause shall be interpreted as limiting in any way, the Owner’s right to 

proceed against the Contractor for additional damages or losses. Liquidated damages are for 

delay only and are in addition to any other rights available to the Owner by contract or law. To 

the fullest extent permitted by Laws and Regulations, the Contractor shall waive any defense 

as to the validity of such liquidated damages as set forth herein on the grounds that such 

liquidated damages are void as penalties or are not reasonably related to actual damages. 

10.5 Weather shall be considered “unusually severe”, only if a weather condition (or any combination of 

weather conditions) prevents the Contractor from working a number of workdays during a calendar 

month, which number exceeds the number of workdays listed below for that calendar month. Delays 

will only be allowed for the amount of lost work days in excess of the following: 

January   6  July   4 

February  4  August   3 

March   4  September  3 

April   3  October   3 

May   4  November  3 

June   4  December  5 

10.6 The Contractor shall anticipate the potential loss of the number of workdays listed above for each 

calendar month due to weather, and shall schedule the Work accordingly. Any schedules submitted 

shall include the above number of days each month as lost days. The Owner shall determine, upon 

examination of submitted evidence, whether or not weather prevented the Contractor from performing 

Work on the days claimed by the Contractor. The Owner’s determination shall be final and binding 

upon the parties. 

10.7 The Work shall be considered complete when the following criteria have been met; all items of the 

Work have been constructed, inspected and accepted by the Owner and further that all punch list items 

have been corrected and the Owner has issued a letter of acceptance. 

XI. SEPARATE CONTRACTS BY OWNER 

11.1 The Owner reserves the right to award other contracts in connection with the Project, the work under 

which may proceed simultaneously with the execution of this Agreement. The Contractor shall afford 

other separate Contractors reasonable opportunity for the introduction and storage of their materials 

and the execution of their work, and the Contractor shall take all reasonable action to coordinate its 

Work with theirs. If the work performed by the separate Contractor is defective or so performed as to 

prevent the Contractor from performing the Work, the Contractor shall immediately notify the Owner 

upon discovering such conditions. Upon receiving notification, the Owner shall take such appropriate 

steps as are necessary to allow the Contractor to perform Work under the Agreement, and appropriate 
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extensions of time and change orders will be given to the Contractor, pursuant to the Agreement, to 

compensate for any delays and extra costs caused by separate Contractor's performance. 

XII. INDEMNIFICATION 

12.1 To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold 

harmless the Owner, the Engineer, the Engineer’s Consultants and officers, directors, employees, 

agents and other consultants of each and any of them from and against all claims, costs, losses and 

damages (including, but not limited to all fees and charges of engineers, architects, attorneys and other 

professionals and all court or arbitration or other dispute resolution costs) caused by, arising out of or 

resulting from the performance of the Work, provided that any such claim, cost, loss or damage: (i) is 

attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible 

property (other than the Work itself), including the loss of use resulting therefrom, and (ii) is caused 

in whole or in part by any negligent act, errors, omissions, recklessness, or intentionally wrongful 

conduct of the Contractor, any Subcontractor, any supplier, any person or organization directly or 

indirectly employed by any of them to perform or furnish any of the Work or anyone for whose acts 

any of them may be liable, regardless of whether or not caused in part by a person or entity indemnified 

hereunder. This paragraph shall not require indemnification for a particular claim, cost, loss, or damage 

to the extent caused by or resulting solely from the negligence of the Owner, it agents, or employees. 

12.2 In any and all claims against the Owner or any of the Owner’s consultants, agents, officers, directors, 

or employees by any employee (or the survivor or personal representative of such employee) of the 

Contractor, any Subcontractor, any supplier, any person or organization directly or indirectly employed 

by any of them to perform or furnish any of the Work or anyone for whose acts any of them may be 

liable, the indemnification obligation shall not be limited in any way by any limitation on the amount 

or type of damages, compensation, or benefits payable by or for the Contractor or any such 

Subcontractor, supplier or other person or organization under workers’ compensation acts, disability 

benefit acts or other employee benefit acts. 

12.3 The indemnification obligations of the Contractor shall not extend to the damages caused by the Owner 

and the Owner’s consultants, officers, directors, employees or agents resulting from the negligent 

preparation or approval of, Drawings, or Specifications. 

 

 

End of Section
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SECTION 109 

 

MEASUREMENT AND PAYMENT 

 

 

I. MEASUREMENT AND PAYMENT PROCEDURES  

1.1 General 

A. Measurement will be made on the basis of completion of the Work in accordance with the 

Contract Documents and the appropriate specification section. 

B. Measurement of quantities will be made by the Contractor in the presence of the Owner.  The 

methods of measurement and computations used in determination of quantities of materials 

furnished and installed shall be those generally recognized as conforming to good engineering 

practice. 

C. The term "Complete in Place" will mean that the item of Work shall be furnished and installed 

in accordance with the Contract Documents complete with all appurtenances necessary for the 

item to be used for its intended function.  Testing and acceptable results shall be included. 

D. Linear foot and vertical foot measurements shall be measured along the horizontal plane of the 

ground or paved surface. 

E. Area computations shall be made on the surface.  Pay measurements for area computations 

will not exceed plan dimensions as shown on the Drawings, unless otherwise approved by the 

Owner in writing. 

F. No payment will be made for length, width, or depth, in excess of that shown on the Drawings 

or specified in the Specifications for any construction, unless otherwise approved by the Owner 

in writing. 

G. The term "Each" when used as an item of payment will mean complete payment for the Work 

described in the Contract Documents. 

H. The word "Lump Sum" when used as an item of payment will mean complete payment for 

Work described in the item, including all materials, labor, and equipment necessary to 

complete the Work in accordance with the Contract Documents. 

I. Quantities will be measured and paid for in accordance with one of the following methods, 

and as specified on the Bid form 

1.2 Incidental Items 

A. There are numerous incidental items of Work that are required to complete the Project.  While 

these items may not be specifically mentioned or illustrated by the Contract Documents and 

there may be no specific pay items listed for them, the Contractor will be required to perform 

those incidental tasks that can be anticipated through inspection of the Contract Documents, 

inspection of the construction area, and experience in this class of construction. 
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B. Items considered incidental Work shall not be measured for payment or paid for as such unless 

specified as unit price by items on the Bid form.  These items and their costs shall be included 

in the unit prices or lump sum Bid for the pay items unless Bid separately.  Incidental items 

include but are not limited to the following: 

1. Allaying dust and mud  

2. Clearing and grubbing 

3. Construction entrances 

4. Contaminated groundwater management 

5. Daily cleanup 

6. Drainage feature restoration including culvert end-walls, swales, and paved swales 

7. Excavation and dewatering 

8. Final surface restoration 

9. Fittings and Restrained Joints 

10. Furnishing, hauling, placing, manipulating, and compacting material 

11. Location of existing utilities  

12. Material royalties 

13. Minor relocation of buried cables, water lines, sewer lines, or similar utility lines 2 

inches and smaller in diameter 

14. Offsite disposal of excess excavated, surplus and remnant excavated materials 

15. On-site manufacturer or representative services 

16. Pavement marking 

17. Permits, unless provided by the Owner 

18. Protection of existing utilities and other facilities 

19. Removal and replacement of existing signs, fences, mail boxes, and similar existing 

improvements 

20. Shoulder tie-in to restored pavement 

21. Site restoration and cleanup 

22. Site security 

23. Stakeout and surveying 

24. Traffic control 

25. Top soil and seeding 

26. Record Drawings 

 

1.3 Schedule of Values for Lump Sum Bid Items 

A. Within fourteen (14) Days after the Effective Date of the Agreement, the Contractor shall 

submit a schedule of values for all of the Work which shall include quantities and prices of 

items aggregating the Contract Price and shall subdivide the Work into component parts in 

sufficient detail to serve as the basis for progress payments during construction.  Such prices 

shall include an appropriate amount of overhead and profit applicable to each item of Work.   

B. The Owner shall review the schedule and shall respond in writing to the Contractor within ten 

(10) Days either approving or disapproving the schedule.  If the schedule of values is 

disapproved, the Contractor shall resubmit the schedule with revised value or additional 

substantiating data and the Owner shall either approve or disapprove the revised schedule 
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within ten (10) Days.  No payments shall be processed or approved until the schedule of values 

is approved by the Owner. 

C. The Contractor shall include Erosion and Sedimentation Maintenance Line Item in the 

Schedule of Values.  

1.4 Application for Progress Payment by Contractor 

A. Unless otherwise provided in this Section, the Owner shall make monthly progress payments 

to the Contractor on the basis of a duly certified and approved Application for Payment for 

Work performed during the preceding calendar month as approved by the Owner. 

B. At least ten (10) Days before each partial progress payment (but not more often than once a 

month), the Contractor shall submit to the Owner an Application for Payment filled out and 

signed by the Contractor for the Work completed during the period covered by the partial 

progress payment estimate and supported by such data as is required by the Contract 

Documents. 

C. The schedule of values for lump sum items established as provided in Section 109-1.2 shall 

serve as the basis for progress payments and shall be incorporated into a form of Application 

for Payment acceptable to the Owner. 

D. Up to date Record Drawings, as described in Section 105.V, shall be submitted with monthly 

invoices.  

1.5 Payment for Material on Hand 

If payment is requested on the basis of materials and equipment not incorporated in the Work, but 

delivered and suitably stored at the site or at another location agreed to in writing, the Application for 

Payment shall be accompanied by a bill of sale, invoice or other instrument documenting that the 

materials and equipment are free and clear of all Liens and evidence that the materials and equipment 

are covered by appropriate property insurance, all of which will be satisfactory to the Owner. The 

Owner, at its sole discretion, may not pay for stored materials without prejudice and without cause. 

1.6 Review of Applications for Progress Payments 

A. The Owner shall, within ten (10) Days after receipt of each Application for Payment, make 

such investigations as deemed necessary to verify the accuracy of the Application for Payment 

and either accept the application as accurate and suitable for payment or return the Application 

to the Contractor indicating in writing the Owner’s reasons for refusing payment.  If payment 

is refused, the Contractor shall make the necessary corrections and resubmit the Application 

and the Owner shall have an additional ten (10) Days after receipt of the corrected Application 

for Payment from the Contractor to determine whether this Application is accurate and suitable 

for payment. 

B. The Owner shall, within thirty (30) Days after acceptance of the Application for Payment, 

make payment to the Contractor.  The Owner may refuse to make payment of the full amount 

because claims have been made against the Owner on account of the Contractor’s performance 

or furnishing of the Work, or because Liens have been filed in connection with the Work, or 

because there are other claims entitling the Owner to a set-off against the payment. The Owner 

shall give the Contractor immediate written Notice stating the reasons for its failure to make 

payment. 
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C. The Owner may also refuse to make payment of the full amount because there are other items 

entitling the Owner to retain set-offs from the amount recommended, including but not limited 

to: 

1. Owner compensation to the Engineer for actual costs for extra personnel hours for 

labor plus expenses because of the following Contractor caused events: 

a. Witnessing re-testing of corrected or replaced defective Work. 

b. Return visits to manufacturing facilities to witness factory testing or re-

testing. 

c. Evaluation of proposed substitutes and in making changes to Contract 

Documents occasioned thereby. 

d. Overtime worked by the Contractor necessitating the Engineer, Resident 

Project Representative (and support staff, if any), to work overtime. 

2. Liability for liquidated damages incurred by the Contractor as set forth in the 

Agreement. 

3. Loss to Owner caused by Contractor acts or omissions including, but not limited to: 

a. Defective Work not remedied; 

b. Claims filed or reasonable evidence indicating probable filing of claims 

against the Contractor; 

c. Failure of the Contractor to make payments properly to subcontractors or for 

materials or labor; 

d. A reasonable doubt that the Project can be completed for the balance then 

unpaid; 

e. Failure to maintain (each month) the record set of Drawings and 

Specifications.  Failure to provide the Owner with record Drawings and 

Specifications within thirty (30) calendar Days from the date of the Substantial 

Completion; 

f. Failure to periodically remove and dispose of accumulated debris, rubbish, 

and discarded/damaged materials; 

g. Persistent failure to carry out the Work in accordance with the Contract 

Documents; 

h. A reasonable doubt that the Work will be completed within the Contract Time. 

4. Failure of the Contractor to submit an updated progress schedule or other required 

supporting documentation (if requested by the Owner) to the Owner with the monthly 

application for progress payment. 
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1.7 Retained Funds 

A. The Owner shall retain 5 percent (%) of the total amount of each partial progress payment to 

assure faithful performance of the Agreement by the Contractor. The Owner will release all 

retainage upon Final Payment. 

B. Pursuant to and in accordance with Section 2.2-4334 of the Code of Virginia, the Contractor 

may exercise the option to use the escrow account utilization procedure with respect to retained 

funds. The Contractor may do so by indicating its preference for this procedure in the 

appropriate space provided on the Bid form. 

1. Should this option be selected, the Contractor shall execute the Escrow Agreement 

and shall submit same to the Owner in the manner prescribed by law.  If the Escrow 

Agreement form is not submitted as noted, the Contractor shall forfeit such rights to 

the use of the escrow account utilization procedure. 

2. In order to have retained funds paid to an escrow account, the Escrow Agreement shall 

be executed by the Contractor, the escrow agent, and the surety, and shall be submitted 

by the Contractor to the Owner for approval by the Owner’s attorney.  The 

Contractor’s escrow agent shall be a trust company, bank or savings institution with 

its principal office located in the Commonwealth of Virginia.  The Escrow Agreement 

shall contain the complete address of the escrow agent and surety, and the executed 

Escrow Agreement will be authority for the Owner to make payment of retained funds 

to the Escrow Agent.  After approving the Escrow Agreement, the Owner shall pay to 

the escrow agent the funds retained as provided herein except that funds retained for 

lack of progress or other deficiencies on the part of the Contractor shall not be paid to 

the Escrow Agent.  The Escrow Agent may, in accordance with the terms of the 

Escrow Agreement, invest the funds paid into the escrow account and pay earnings on 

such investments to the Contractor or release the funds to the Contractor provided that 

such funds are fully secured by approved securities. 

3. Retained funds invested and securities held as collateral for retainage may be released 

only as and when directed by the Owner.  When the Final Payment is paid, the Owner 

shall direct to the Contractor monies due as determined by the Owner.  The Owner 

reserves the right to recall retained funds and to release retained funds to the surety 

upon receipt of written request from the Contractor or in the event of default. 

4. The escrow account procedure shall apply to any contract for the sum of Two Hundred 

Thousand Dollars ($200,000), or more, for construction of highways, roads, streets, 

bridges, parking lots, demolition, clearing, grading, excavating, paving, pile driving, 

miscellaneous drainage structures, and the installation of water, gas, sewer lines, and 

pumping stations. 

1.8 Conditions of Payment to Contractor 

A. All material and Work covered by partial progress payments shall thereupon become the sole 

property of the Owner, but this provision shall not be construed as relieving the Contractor 

from the sole responsibility for the safety and protection of all materials and Work upon which 

payments have been made or the restoration or replacement of any damaged or stolen Work or 

property or as a waiver of the right of the Owner to require the fulfillment of all the terms of 

the Agreement 
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B. Prior to Substantial Completion, the Owner, with the concurrence of the Contractor, may use 

any completed or substantially completed portions of the Work.  Such use shall not constitute 

an acceptance of such portions of the Work. 

C. The Owner shall have the right to enter the premises for the purpose of doing work not covered 

by the Contract Documents.  This provision shall not be construed as relieving the Contractor 

of the sole responsibility for the care and protection of the Work, or the restoration of any 

damaged Work except such as may be caused by agents or employees of the Owner. 

D. The Contractor shall indemnify and save the Owner or the Owner's agents harmless from all 

claims growing out of the lawful demands of Subcontractors, laborers, workmen, mechanics, 

material men, and furnishers of machinery and parts thereof, equipment, tools and all supplies, 

incurred in the furtherance of the performance of the Work.   The Contractor shall, at the 

Owner's request, furnish satisfactory evidence that all obligations of the nature designated 

above have been paid, discharged, or waived.  If the Contractor fails to do so the Owner may, 

after having notified the Contractor, either pay unpaid bills or withhold from the Contractor's 

unpaid compensation a sum of money deemed reasonably sufficient to pay any and all such 

lawful claims until satisfactory evidence is furnished that all liabilities have been fully 

discharged whereupon payment to the Contractor shall be resumed, in accordance with the 

terms of the Contract Documents but in no event shall the provisions of this Section be 

construed to impose any obligations upon the Owner to either Contractor, the Surety, or any 

third party.  In paying any unpaid bills of the Contractor, any payment so made by the Owner 

shall be considered as a payment made under the Contract Documents by the Owner to the 

Contractor and the Owner shall not be liable to the Contractor for any such payments made in 

good faith. 

E. The Contractor shall take one of the two following actions within seven (7) Days after receipt 

of amounts paid to the Contractor by the Owner for Work performed by the Subcontractor 

under the Agreement: 

1. Pay to the Subcontractor the proportionate share of the total payment received 

attributable to the Work performed by the Subcontractor under the Agreement; or 

2. Notify the Owner and Subcontractor, in writing, or his intention to withhold all or a 

part of the Subcontractor’s payment with the reason for nonpayment. 

F. All contracts awarded by the Contractor to a Subcontractor for any portion of the Work shall 

include: 

1. An interest clause that obligates the Contractor to pay interest to the Subcontractor on 

all amounts owed by the Contractor that remain unpaid after seven (7) Days following 

receipt by the Contractor of payment from the Owner for Work performed by the 

Subcontractor under that contract, except for amounts withheld as allowed.  

2. An interest rate clause stating, “Unless otherwise provided under the terms of this 

contract, interest shall accrue at the rate of one percent per month.” 

3. A payment clause that requires (i) individual contractors to provide their social 

security numbers and (ii) proprietorships, partnerships, limited liability companies and 

corporations to provide their federal employer identification numbers. 
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G. The Contractor shall include in each of its subcontracts a provision requiring each 

Subcontractor to include or otherwise be subject to the same payment and interest requirements 

as specified in Section 1.7 above, with respect to each lower-tier Subcontractor. 

H. A Contractor’s obligation to pay an interest charge to a Subcontractor pursuant to the payment 

clause in this section may not be construed to be an obligation of the Owner.  A contract 

modification may not be made for the purpose of providing reimbursement for such interest 

charge.  A cost reimbursement claim may not include any amount for reimbursement for such 

interest charge. 

1.9 Final Payment 

After the Contractor has completed all corrective Work as determined by a final inspection to the 

satisfaction of the Owner and has delivered all maintenance and operations manuals, schedules, 

guarantees, bonds, certificates of inspection, and other documents as required by the Contract 

Documents, the Contractor may make application for final payment following the procedure for partial 

progress payments.  Within thirty (30) Days after approval, the Owner shall pay to the Contractor the 

amount stated, less all prior payments and advances to or for the account of the Contractor.  All prior 

estimates and payments including those relating to extra Work shall be subject to correction by this 

payment, which is called the Final Payment. The Contractor's obligation to perform the Work and 

complete the Project in accordance with the Contract Documents shall be absolute.  Neither approval 

of any progress or Final Payment by the Owner nor the issuance of a Certificate of Substantial 

Completion, nor any payment by Owner to Contractor under the Contract Documents, nor any use or 

occupancy of the Project or any part thereof by Owner, nor any act of acceptance by Owner nor any 

failure to do so, nor any correction of defective Work by Owner shall constitute an acceptance of Work 

not in accordance with the Contract Documents. 

1.10 Acceptance of Final Payment Constitutes Release 

The acceptance by the Contractor of the Final Payment shall be and operate as a release to the Owner 

of all claims and of all liability to the Contractor for all things done or furnished in connection with this 

Work excepting the Contractor's claims for interest upon Final Payment, should this payment be 

improperly delayed.  No payment, final or otherwise, or partial or entire use or occupancy of the Work 

by the Owner, shall constitute an acceptance of any Work or materials not in accordance with the 

Contract Documents, nor shall the same relieve the Contractor of responsibility for faulty materials or 

workmanship or operate to release the Contractor or his Surety from any obligation under the Contract, 

the Performance Bond and Payment Bond. 

1.11 Assignments 

Neither party to the Agreement shall sell, transfer, assign or otherwise dispose of the whole or any parts 

of the Agreement or of the right, title or interest therein without the prior written consent of the other, 

nor shall the Contractor assign any monies due or to become due hereunder, without the previous written 

consent of the Owner. 

1.12 Payment Affidavit 

The Owner, before making any payment, including the final payment, if it is deemed that such 

procedure necessary to protect his interests, may require the Contractor to furnish an affidavit from 

all subcontractors and material suppliers used in conjunction with this Contract that each has been 

paid in full, or in the alternative, an affidavit that so far as he has knowledge or information, all 
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payments have been made and that there is no basis under which a claim against the payment bond 

could be filed.  However, the Owner may make payments in part or in full to the Contractor without 

requiring the affidavits, and the payments so made shall not impair the obligations of any Surety or 

Sureties on any bond or bonds furnished under this Contract. 

II. CHANGE ORDERS AND FIELD ORDERS 

2.1 The Owner may at any time, as the need arises, order changes within the scope of the Work without 

invalidating the Agreement.  If such changes increase or decrease the amount due under the Contract 

Documents, or in the time required for performance of the Work, an equitable adjustment shall be 

authorized by Change Order. 

2.2 The Contract Price and Contract Time may be changed only by a Change Order, approved by the 

Owner prior to the performance of the Work by the Contractor or granted by the Owner upon written 

Notice by Contractor submitted in accordance with Section 104-5.2 and 5.3 or Section 105-16.2.  The 

value of any Work covered by a Change Order or of any claim for increase or decrease in the Contract 

Price or Contract Time shall be established in accordance with the following methods in the order of 

precedence listed below: 

A. Established contract unit prices; 

B. An agreed lump sum or unit price established by direct negotiation between the Contractor and 

the Owner; or, 

C. In the event that any changes in the Work are not settled under A. and B. above, the Contract 

Price shall be adjusted in accordance with the following: 

1. In any case such change involves extra Work which is performed by the Contractor, 

the Contract Price shall be increased by (a) the direct cost of such Work, as mutually 

agreed upon or otherwise as determined in accordance with the Contract Documents, 

and (b) ten percent (10%) of the amount of (a) to cover Contractor’s additional job 

(field and home office) overhead, and (c) five percent (5%) of the sum of (a) and (b) 

to cover Contractor’s additional job profit. 

2. In any case such change involves extra Work which is performed by a Subcontractor, 

the Contract Price shall be increased by (a) the amount paid by the Contractor to the 

Subcontractor for such extra Work, and (b) seven and one-half percent (7-1/2%) of the 

amount paid to the Subcontractor to cover the Contractor’s additional job (field and 

home office) overhead and (c) five percent (5%) of the sum of (a) and (b) to cover 

Contractor’s additional job profit.  On Work performed by the Subcontractor, the 

Subcontractor shall be allowed overhead and profit in accordance with paragraph C 

(1) above. 

3. In the case of either subparagraph 1 or 2 above, the Contract Price shall also be 

increased by the corresponding increase in the cost of the Contractor’s performance 

bond. 

2.3 It is the Contractor's responsibility to notify his Surety of any change affecting the general scope of the 

Work or change in the Contract Price and/or Contract Time so that the amount of the applicable Bonds 

shall be adjusted accordingly.  The Contractor shall furnish proof of such adjustment to the Owner. 

2.4 Whenever changes, alterations, additions, omissions, or revisions are called for by the Owner for which 
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the necessary Drawings and details have been completed and submitted to the Contractor, or when 

changes, alterations, additions or omissions are clearly given in writing to the Contractor, the 

Contractor is to submit an itemized statement of quantities and prices incidental to such revisions, 

changes, additions and omissions. 

2.5 The Owner may at any time order minor changes within the scope of Work by issuing a Field Order.  

The Contractor shall proceed with the performance of any changes in the Work so ordered by the 

Owner unless the Contractor believes that such Field Order entitles the Contractor to a change in 

Contract Price or Time or both, in which event the Contractor shall give the Owner written Notice 

thereof within seven (7) Days after the receipt of the ordered change.  The Contractor shall not execute 

such changes pending the receipt of an executed Change Order or further instruction from the Owner.  

The Owner shall respond to such written Notice from Contractor within twenty-one (21) days after 

receipt of all supporting data from Contractor in accordance with Section 105.16.2 

2.6 If any item in the Agreement is determined to be unnecessary for the proper completion of the Work 

contracted, the Owner may, upon written Notice to the Contractor, eliminate such item from the 

Agreement.  Payment will not be made for such item except that the Contractor shall be compensated 

for the actual cost of any Work performed for the installation of such item and the net cost of materials 

purchased, including freight and tax costs, as evidenced by invoice.  No additional compensation will 

be made for overhead or anticipated profit. 

2.7 The Contractor shall not be entitled to any adjustment in the Contract Price or Contract Time due to 

any condition or alleged condition if: 

A. The Contractor knew of the existence of such conditions at the time the Contractor made a 

final commitment to the Owner in respect of Contract Price and Contract Time by the 

submission of a Bid; or 

B. The existence of such condition could reasonably have been discovered or revealed as a result 

of any examination, investigation, exploration, test or study of the site and contiguous areas 

required by the Contract Documents to be conducted by or for the Contractor prior to the 

Contractor making such final commitment; or 

C. The Contractor failed to give the written Notice within the time and as required by Section 

104-5.2 and 5.3, Section 105-16.2 or Section 108.7.4. 
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CHANGE ORDER  

No._________ 

 

 

DATE OF ISSUANCE _______________         EFFECTIVE DATE__________________________ 

 
 
 

OWNER __________________________________________________________________________ 

CONTRACTOR ____________________________________________________________________                                                                                                                                          

Contract ___________________________________________________________________________                                                                                                                                                       

PROJECT ___________________________________________________________________________                                                                                                                                                     

OWNER’S Contract No.    ENGINEER’S Contract No.  

ENGINEER 
 
You are directed to make the following changes in the Contract Documents: 
 
Description: 
 
 
Reason for Change Order: 
 
 
Attachments: (List documents supporting change) 
 
 

CHANGE IN CONTRACT PRICE:  CHANGE IN CONTRACT TIMES: 

Original Contract Price 

$ _____________________                                               

 Original Contract Times: 

Final Completion:______________________ 
                                   (Days or dates) 

Net Increase (Decrease) from previous Change 

Orders No.            to           : 

$ ______________________                                                

 Net change from previous Change Orders No.          

to No.  

Final Completion: __________________                                    
                                           (Days) 

Contract Price prior to this Change Order: 

$ _____________________                                             

 Contract Times prior to this Change Order: 

 Final Completion: ___________________                                    
                                      (Days or dates) 

Net increase (decrease) of this Change Order: 

$ _____________________                                             

 Net increase (decrease) of this Change Order: 

 Final Completion:  ____________________                                   
                                            (Days) 

Contract Price with all approved Change Orders: 

$ _____________________                                            

 Contract Times with all approved Change Orders: 

 Final Completion:  ___________________                                   
                                      (Days or dates) 

 

RECOMMENDED: APPROVED: ACCEPTED: 

 

By: ______________________ 

 

By:  ______________________                                          

 

By:  ______________________                                        
ENGINEER(Authorized Signature) OWNER(Authorized Signature) CONTRACTOR(Authorized Signature) 

Date:  ____________________                                       Date:  _____________________ Date:  _____________________                                       

 



      

 

City of Williamsburg Kiwanis Park Field #4 

IFB # 01-7104-21 

 

February 2021            109 - 11 

IV. APPLICATION FOR PAYMENT 
 

PROJECT SUMMARY 
 

Date:____________________________ Contractor’s Name:_______________________________________ 

Project Name:_______________________________________ Project Number:_______________________ 
 

Original Contract Amount:      $________________ 

Original Contract Time:       ________________ Days 

Adjusted Contract Amount (by approved Change Orders): $________________ 

Adjusted Contract Time (by approved Change Orders):       _______________ Days 

Adjusted Contract Completion Date:         _______________  
 

STATUS OF WORK PERFORMED 
 

Total Value of Original Work Performed to Date:    $_______________                         

Total Value of Change Order Work Performed to Date (with attachment): $_______________                              

Total Value of All Work Performed to Date:      $_______________                             

Value of Materials Stored (Attach Statement):     $_______________                              

Less _______% Retained by Owner:      $_______________                              

Net Amount Earned on Contract to Date:     $_______________                               

Fewer Amounts of Previous Payments Approved:    $_______________                               
 

BALANCE DUE THIS PAYMENT:      $_______________                              
 

Value of Work Remaining to be Completed:     $_____________  

Percentage Complete to Date (Value/Time):                      %                % 
 

    CERTIFICATION OF CONTRACTOR 

I certify to the best of my knowledge and belief that all items and amounts on the face of the attached estimate 

and invoice and this Application for Payment are correct; that all Work has been performed and/or material 

supplied in full accordance with the terms and conditions of the Contract Documents, including all duly 

authorized deviations, substitutions, alterations, additions and/or  deletions; that the foregoing is a true and 

correct statement of the Contract Price up to and including the last day of the period covered by this estimate 

and Application for Payment; that no part of the "BALANCE DUE THIS PAYMENT" has been received; that 

all previous Progress Payments received on this Agreement have been applied by the undersigned to discharge 

in full all obligations of the undersigned incurred in connection with the Work covered by prior applications 

for payment under this Agreement; and that all materials and equipment incorporated in said payment or 

otherwise listed in or covered by this Application for Payment are free and clear of all liens, claims, security 

interest and encumbrances. 
 

     APPROVALS 
This Application for Payment has been checked, verified and approved for payment by: 
 

______________________  _________________________________________________________ 
Contractor   By   Title   Date 
______________________  ________________  ________________________  _______________ 
Resident Project Rep.  By    Title   Date  
______________________  ________________  ________________________  _______________ 
Engineer         By    Title    Date  
______________________  ________________  ________________________  ______________ 

Owner              By    Title    Date  



      

 

City of Williamsburg Kiwanis Park Field #4 

IFB # 01-7104-21 

 

February 2021            109 - 12 

AFFIDAVIT OF 

PAYMENT OF CLAIMS 

 

BY:                                                                                                                     (Contractor)   

 ______________________________________________________________________ 

 ______________________________________________________________________ 

  

THIS DAY _______________________________________________ personally appeared before me, 

___________________________________________, a Notary Public in and for the City/County/State of 

Virginia, and being by me first duly sworn states that all Subcontractors and suppliers of labor and materials 

have been paid all sums due them to date for Work performed or materials furnished in the performance of the 

Agreement between: 

                                                                                                                                             (Owner) 

 

and____________________________________________________________________(Contractor)     

  

dated ____________, 20___, for the construction of ___________________________________ 

 

___________________________________________ or arrangements have been made by the Contractor 

satisfactory to such Subcontractors and suppliers with respect to the payments of such sums as may be due 

them by the Contractor. 

 

 

                                                                 ________________________ 

         CONTRACTOR 

 

        BY: __________________________ 

 

                                  TITLE: _______________________ 

 

___________________________________   DATE: _______________________ 

        SEAL OF CONTRACTOR 

                                                                       Subscribed and sworn to before me this 

______ day of                         , 20___. 

 

My commission expires on the 

 _____ day of                          , 20___. 

 

        ______________________________ 

         NOTARY PUBLIC 

__________________________________ 

 NOTARY SEAL 
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VI. CERTIFICATE OF SUBSTANTIAL COMPLETION 

 

 

Project Description:                                                            Project No ______________________ 

_____________________________________________ Other: __________________________ 

Location:                                                                     Completion Date: _______________ 

                                                                                           Contract Date:____________________                                        

Contract For:                                                                       Contractor: ______________________                                            

Owner: _________________________________________ 

 

This Certificate of Substantial Completion applies to all Work under the Contract Documents or to the 

following specified parts thereof: 

 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

 

TO WIT:  The Owner and Contractor are hereby advised that the Work to which this certificate applies has 

been inspected by authorized representatives of the Owner, Contractor, and Engineer, and that all Work is 

hereby declared to be substantially complete in accordance with the Contract Documents on: 

 

______________________________ 

Date of Substantial Completion 

 

A tentative list of items to be completed or corrected is attached hereto.  This list may not be all-inclusive and 

the failure to include an item in it does not alter the responsibility of the CONTRACTOR to complete all items 

of the Work in accordance with the Contract Documents.  When this certificate applies to a specified part of 

the Work, the items in this tentative list shall be completed or corrected by the CONTRACTOR within _______ 

Days of the above date of substantial completion.  The date of substantial completion is the date which all 

guarantees and warranties begin, except as follows: 

____________________________________________________________________________________ 

_______________________________________________________________________________________

_______________________________________________________________________________________

______________________________________________________________________________ 

____________________________________________________________________________________ 

 

 

This certificate is issued, accepted, and acknowledged by: 

 

______________________  ________________  ________________________  ____________ 

Engineer           By   Title   Date  

 

______________________  ________________  ________________________  ____________ 

Contractor         By   Title   Date  

 

______________________  ________________  ________________________  __________ 

Owner               By   Title   Date  
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VII. STATEMENT OF SURETY COMPANY 

 

IN ACCORDANCE with the provisions of the AGREEMENT dated                                , 20     ,  

 

BETWEEN  ______________________________________________________________________ 

(OWNER) 

AND ____________________________________________________________________________ 

(CONTRACTOR) 

THE ____________________________________________________________________________ 

(SURETY) 

 

SURETY on the Material and Labor Payment BOND of: 

______________________________________________________________________________ 

(CONTRACTOR) 

 

after a careful examination of the books and records of said CONTRACTOR or after receipt of an affidavit 

from CONTRACTOR, which examination of affidavit satisfies SURETY that all claims for labor and materials 

have been satisfactorily settled, hereby approves of the final payment to the said 

__________________________________________________________, CONTRACTOR, and by these 

presents witnesseth that payment to the CONTRACTOR of the final estimates shall not relieve SURETY of 

any of its obligations to 

______________________________________________________________________________                    

 (OWNER) 

 

as set forth in the said SURETY COMPANY'S BOND. 

 

IN WITNESS WHEREOF, said SURETY has hereunto set its hand and seal this ______ day of 

__________________, 20___. 

 

ATTEST: 

 

(SEAL) _____________________________ BY _________________________________ 

        PRESIDENT 

____________________________________ 

 

NOTE:  This statement, if executed by any person other than the President or Vice President of the Company, 

shall be accompanied by a certificate of even date showing authority conferred upon the person so signing to 

execute such instruments on behalf of the Company represented. 
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CONTRACTOR'S RELEASE 

 

KNOW ALL MEN BY THESE PRESENTS THAT: 

 

                                         (Contractor)                                  of _______________________ County/City and 

State of ________________ does hereby acknowledge that he has received this day from the 

                                (Owner)                              the sum of One Dollar ($1.00) and other valuable consideration 

in full satisfaction and payment of all sums of money owing, payable and belonging to 

                             (Contractor)                       Dated ______________, 20___. 

 

NOW, THEREFORE, the said                                (Contractor)                              (for myself, my heirs, 

executors and administrators; for itself, its successors and assigns) do by these presents remise, release, 

quitclaim and forever discharge the said _______________________________________, Owner, its 

successors and assigns, of and from all claims and demands arising from or in connection with the said 

Agreement dated _________________, 20____, and of and from all, and all manner of action and actions, 

cause and causes of action and actions, suits, debts, dues, duties, sum and sums of money accounts, reckonings, 

bonds, bills, specialties, covenants, contracts, agreements, promises, variances, damages, judgements, extents, 

executions, claims and demand, whatsoever in law or equity, or otherwise which against the said  

_______________________________________________, Owner, its successors and assigns ever had, now 

have, or which (I, my heirs, executors, or administrators; it, its successors and assigns) hereafter can, shall or 

may have, for upon or by reason for any matter, cause or thing whatsoever, from the beginning of the world to 

the date of these presents. 

 

IN WITNESS WHEREOF                                         (Contractor)                         has caused these presents to 

be duly executed this _________ day of ____________________, 20____. 

 

Signed, Sealed and Delivered 

in the Presence of: 

_______________________________     CONTRACTOR_________________________ 

          (SEAL) 

        

 

        BY:_____________________________ 

                     Name 

                __________________________ 

                 Title 

 

_______________________________ 

ATTEST:       

_______________________________                

SECRETARY       
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IX. MANHOLE/STRUCTURE PROTECTIVE COATING POST INSTALLATION  

CERTIFICATION 
(Submit prior to Substantial Completion) 

 

Project Name 

Owner 

Contractor 

Agreement No.             

 

 

Applicator           __________________________ I  

Company Name: __________________________ 

Address: ________________________________ 

               ________________________________ 

Telephone:  ______________________________ 

 

 

 

This applicator is certified by ___________________________, Coatings Manufacturer, located at                                                                

 
(Address) 

and approved in the proper application of the specified coating system. The materials and workmanship for 

Type B (80 mil) coatings systems are warranted for a period of five (5) years from the date of Substantial 

Completion of the project. 

 

______________________________________________ __________________ 
Coatings Manufacturer Authorized Representative/Title   Date 

 

 

 

Coating System:_________________________________________________________ 
(Use Separate Form For Each Coating System Applied) 

 

 

Date 

Applied 

 

Manhole/ 

Structure  

Number 

Actual 

Substrate Conditions 

Ambient 

Air Conditions 

Min/Max  

Recoat 

Time 

Dry Film 

Thickness 

 Thickness 

(mils) 

CSP 

Rating 

Temp. 

(°F) 

Moisture 

(Yes/No) 

Temp. 

(°F) 

Humidity 

(%) 

(Hrs/Hrs) (Avg) (Min) 

          

          

          

          

          

          

I certify that the coating system identified below was 

installed in conformance with the manufacturer’s 

recommendations at the conditions listed below. 

                                            

  

 

          Applicator                             Date 
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Date 

Applied 

 

Manhole/ 

Structure  

Number 

Actual 

Substrate Conditions 

Ambient 

Air Conditions 

Min/Max  

Recoat 

Time 

Dry Film 

Thickness 

 Thickness 

(mils) 

CSP 

Rating 

Temp. 

(°F) 

Moisture 

(Yes/No) 

Temp. 

(°F) 

Humidity 

(%) 

(Hrs/Hrs) (Avg) (Min) 
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X. STANDARD BID ITEMS AND UNITS  
 

Section Bid Item Category Unit 

301 Clearing and grubbing Clearing and Grubbing ACRE or LS 

301 Tree protection fencing Clearing and Grubbing LF  

302 Storm sewer pipe (diameter and  type)   Drainage Structures LF 

302 Pipe culverts (waterway opening) Drainage Structures LF 

302 Pipe reducers (larger diameter) Drainage Structures LF  

302 Jacked pipe (diameter and type) Drainage Structures LF 

302 Reinstalled pipe (diameter) Drainage Structures LF 

302 End sections (standard and size) Drainage Structures EA 

302 End walls Drainage Structures EA 

302 Box culverts (waterway opening) Drainage Structures LF 

302 Pipe grate Drainage Structures LF or EA 

302 
Drop / yard inlets, catch basins, and intake 

boxes 
Drainage Structures EA 

302 Base section (drop inlets and manholes) Drainage Structures LF 

302 Manhole (0-6' depth) (4 or 5 foot diameter) Drainage Structures EA 

302 Manhole (>6' depth) (4 or 5 foot diameter) Drainage Structures VF 

302 Conflict manhole Drainage Structures EA 

302 Concrete spring boxes Drainage Structures EA 

302 Junction boxes Drainage Structures EA 

302 Reconstructed manholes Drainage Structures EA 

302 Precast arches Drainage Structures LF 

302 
Post installation inspection of storm pipes 

and culverts (LF of Televised Pipe) 
Drainage Structures LF 

303 Regular excavation Earthwork CY, SY or LS 

303 
Pavement demolition (type and depth of 

pavement) [in proposed pavement] 
Earthwork SY 

303 
Pavement demolition (type and depth of 

pavement) [outside proposed pavement] 
Earthwork SY 

303 Curb & gutter demolition Earthwork LF 

303 Existing structure demolition Earthwork EA 

303 Existing pipe demolition Earthwork LF 

303 Existing sidewalk demolition Earthwork SY 

303 Existing driveway demolition Earthwork SY 

303 Undercut excavation (regular) Earthwork CY 

303 Select material (min. CBR) Earthwork CY 

303 Suitable fill (regular) Earthwork CY or TON 

303 Backfill of undercut excavation (regular) Earthwork CY or TON 

303 Surcharge placement and removal Earthwork CY 

303 Settlement plate Earthwork EA 

303 Geotextile fabric for base preparation Earthwork SY 

303 Backfill of undercut excavation (trenching) Earthwork CY or TON 
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Section Bid Item Category Unit 

303 Undercut excavation (trenching) Earthwork CY 

303 
Sheeting, bracing, and shoring left in place 

(trenching) 
Earthwork LS 

303 Rip-Rap for erosion control Earthwork TON or SY 

303 Check dam (log or rock) Earthwork EA 

303 Baled straw check dam Earthwork EA 

303 Temporary silt fence Earthwork LF 

303 Geotextile fabric for erosion control Earthwork SY 

303 Temporary filter barrier Earthwork LF 

303 Sediment basin excavation Earthwork CY 

303 Slope drain Earthwork EA 

303 
Siltation control excavation  for 

Sedimentation traps and basins 
Earthwork CY 

303 Inlet protection ( type of device) Earthwork EA 

303 Construction entrance Earthwork EA 

303 
Protective coverings and soil stabilization 

mats 
Earthwork SY 

305 Select material - Types I and min CBR Subgrade and Shoulders Tons 

305 Select material - Types II or III Subgrade and Shoulders CY 

305 Gravel driveway replacement Subgrade and Shoulders EA 

309 Aggregate material (base course) Aggregate Base Course CY or TON 

309 
Aggregate base material  

(base course for curb and gutter) 
Aggregate Base Course CY or TON 

310 Tack coat Tack and Prime Coat GALLON 

310 Prime coat Tack and Prime Coat 
GALLON or 

SY 

313 Asphalt surface treatment Asphalt Surface Treatment SY 

315 Asphalt concrete (type and class) Asphalt Concrete Pavement TON or SY 

315 Bituminous leveling course Asphalt Concrete Pavement TON 

315  Rumble strips (mainline or shoulder) Asphalt Concrete Pavement LF 

315  Liquid asphalt coating (Rumble Strips) Asphalt Concrete Pavement SY 

315 
Saw cut asphalt concrete pavement 

(Thickness) 
Asphalt Concrete Pavement LF 

315 Edge clipping of shoulders Asphalt Concrete Pavement LF 

315 Asphalt driveways (Thickness) Asphalt Concrete Pavement SY or EA 

317 Pavement patch Pavement Patching LF or SY 

406 Reinforcing steel or welded wire mesh Reinforcing Steel POUND 

406 Epoxy-coated reinforcing steel Reinforcing Steel POUND 

414 Dry riprap (class and depth) Riprap SY or TON 

414 Mortared riprap Riprap SY 

414 Grouted riprap Riprap SY or TON 

414 Dumped riprap Riprap SY or TON 

414 Concrete riprap in bags Riprap CY 

414 Erosion control rip rap Riprap SY or TON 

414 Erosion control stone – culvert outlet Riprap SY or TON 
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Section Bid Item Category Unit 

protection (Class and Standard) 

501 Underdrain and combination underdrain Underdrains LF 

501 Geotextile fabric Underdrains LF 

501 Outlet pipe Underdrains LF 

502 
Curb, combination curb and gutter  

(detail designation) 
Concrete Items LF 

502 Gutter, standard, radial and entrance Concrete Items SY or LF 

502 Paved ditch   Concrete Items SY or LF 

502 Paved flume Concrete Items SY or LF 

502 Entrance gutter Concrete Items SY or LF 

502 Street connection pavement Concrete Items SY or LF 

502 Energy dissipators Concrete Items EA 

502 Sign island Concrete Items EA or SY 

502 Median barriers (including delineators) Concrete Items LF 

502 Median Strips (width) Concrete Items LF or SY 

502 Directional island curb Concrete Items LF 

502 
Hydraulic cement concrete sidewalks 

(thickness) 
Concrete Items SY 

502 Concrete steps (concrete)/reinforcing steel Concrete Items CY /LBS 

502 Handrails Concrete Items LF 

502 Geotextile fabric Concrete Items SY 

502 Curb cut ramps Concrete Items SY 

502 Composite detectable warning panels Concrete Items SF 

502 
Concrete driveway replacement (Pipe 

Installation) 
Concrete Items EA 

502 Concrete driveway and entrances Concrete Items SY 

505 Guardrail (Standard) Guardrail and Steel Median Barriers LF 

505 Radial guardrail (Standard) Guardrail and Steel Median Barriers LF 

505 Reuse guardrail (Standard) Guardrail and Steel Median Barriers LF 

505 Steel median barrier (Standard) Guardrail and Steel Median Barriers LF 

505 W-beam median barriers Guardrail and Steel Median Barriers LF 

505 Intermediate anchorage assembly Guardrail and Steel Median Barriers EA 

505 
Terminal guardrail treatment (Back of 

ditch) 
Guardrail and Steel Median Barriers LF 

505 Terminal guardrail (Roadway side) Guardrail and Steel Median Barriers EA 

505 Guardrail terminal (Standard and type) Guardrail and Steel Median Barriers LF or EA 

505 
Reuseable guardrail terminal (Standard and 

type) 
Guardrail and Steel Median Barriers LF or EA 

505 Rub rail Guardrail and Steel Median Barriers LF 

505 Guardrail beam Guardrail and Steel Median Barriers LF 

505 Guardrail post (Standard and Length) Guardrail and Steel Median Barriers LF 

505 Guardrail offset block, wood or composite Guardrail and Steel Median Barriers EA 

505 Remove existing guardrail Guardrail and Steel Median Barriers LF 

505 Remove existing guardrail terminal Guardrail and Steel Median Barriers EA 

505 Fixed object attachment (Standard) Guardrail and Steel Median Barriers EA 
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Section Bid Item Category Unit 

505 
Guardrail terminal site preparation 

(Standard) 
Guardrail and Steel Median Barriers EA 

505 Bull nose barrier Guardrail and Steel Median Barriers EA 

507 Fences (Standard and Height) Fences LF 

507 Gate (Standard and Length) Fences EA 

507 High visibility fences Fences LF 

507 Pedestrian fence Fences LF 

510 

Remove, reset, relay, adjust, install, 

modify, reconstruct relocate, existing  

(Item or standard) 

Relocating or Modifying Existing 

Miscellaneous Items 

EA, LF, SY, 

CY or LS 

510 Adjust structure heights (Type) 
Relocating or Modifying Existing 

Miscellaneous Items 
EA 

511 Allaying dust Allaying Dust HR  

512 Flagger service (Certified) Maintaining Traffic HR 

512 Flagger service (Police-assisted)) Maintaining Traffic HR 

512 
Automated flagger assistance device (Per 

device) 
Maintaining Traffic HR 

512 Pilot vehicle Maintaining Traffic HR 

512 Electronic arrow Maintaining Traffic HR 

512 Warning light Maintaining Traffic DAY 

512 Group 2 channelizing devices Maintaining Traffic DAY, 

512 Pedestrian barricade devices (per location) Maintaining Traffic LF 

512 
Traffic barrier service (per location) 

(Type and/or standard) 
Maintaining Traffic LF 

512 
Traffic barrier service guardrail 

termination (standard) 
Maintaining Traffic EA or LF 

512 Impact attenuator service (Type) Maintaining Traffic EA 

512 Temporary traffic control signal Maintaining Traffic LS 

512 Temporary signalization Maintaining Traffic LS 

512 Modify signal (location) Maintaining Traffic LS 

512 
Temporary construction pavement marking  

(type and message) 
Maintaining Traffic LF 

512 
Temporary construction pavement message 

marking (type and width) 
Maintaining Traffic EA 

512 Temporary pavement marker Maintaining Traffic EA 

512 
Eradication of existing pavement marking 

(per  6-inch width) 
Maintaining Traffic LF 

512 
Eradication of existing non-linear 

pavement markings 
Maintaining Traffic SF 

512 Temporary detour (standard and type) Maintaining Traffic LF 

512 Crusher run aggregate (No. 25 or 21A) Maintaining Traffic TON 

512 Type III barricades  Maintaining Traffic EA 

512 Construction signs Maintaining Traffic SF 

512 Truck mounted attenuator Maintaining Traffic HR 

512 Portable traffic control signal Maintaining Traffic LS 

512 Portable changeable message sign Maintaining Traffic HR 

512 Maintenance of traffic Maintaining Traffic LS 
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Section Bid Item Category Unit 

512 Temporary curb ramp Maintaining Traffic EA 

512 Temporary detectable warning surface Maintaining Traffic LF 

512 Portable temporary rumble strips Maintaining Traffic EA 

513 Mobilization (2 payments) Mobilization & Demobilization LS 

515 Milling pavement Planing or Milling Pavement SY 

521 Pavers Pavers SY 

530 
Abandon  pipe, (diameter/flowable fill)  

< larger than 2-inch> 

Abandonment of Existing Pipelines 

and Structures 
LF or CY 

530 Abandon meter boxes 
Abandonment of Existing Pipelines 

and Structures 
EA 

530 
Abandon laterals and cleanouts  

(on active mains) 

Abandonment of Existing Pipelines 

and Structures 
LF or EA 

530 Abandon drainage structures 
Abandonment of Existing Pipelines 

and Structures 
EA 

530 Abandon metallic structures 
Abandonment of Existing Pipelines 

and Structures 
EA 

530 Abandon manholes Abandonment of Existing Pipelines  EA 

530 Abandon meter/valve vaults/boxes  
Abandonment of Existing Pipelines 

and Structures 
EA 

530 Abandon fire hydrants 
Abandonment of Existing Pipelines 

and Structures 
EA 

602 Topsoil (4-or 6-inch depth) Topsoil ACRE or CY 

603 Lime Seeding TON 

603 Fertilizer (per LB of N+P+K) Seeding LB 

603 Regular seed Seeding LB 

603  Temporary Seed Seeding LB 

603 Legume Seed Seeding LB 

603 Overseeding Seeding LB 

603 Hydraulic erosion control products (type) Seeding SY 

603 Sedimentation retention products Seeding LF 

604 Sod, fertilizer and lime Sodding SY 

605 Plants (Type and size) Planting EA 

605 Mulching and remulching Planting 100 SF 

606 
Rolled erosion control product (drainage 

channels) 
Rolled Erosion Control Products SY 

606 Rolled erosion control product (slopes) Rolled Erosion Control Products SY 

608 Mowing Mowing  HR or LS 

700 
Concrete foundation  

(Standard, type and, size) 
Traffic Control Devices EA or CY 

700 Electrical service (Standard and type) Traffic Control Devices EA 

700 Luminaire arm (Length) Traffic Control Devices EA 

700 

Lighting pole  

(Standard luminaire mounting height, and 

length of luminaire arm) 

Traffic Control Devices EA 

700 

Signal pole  

(Standard, length, number, and length of 

arms) 

Traffic Control Devices EA 
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Section Bid Item Category Unit 

700 Overhead sign structure Traffic Control Devices EA 

700 Sign  posts Traffic Control Devices LF 

700 Pedestal pole (Standard and length) Traffic Control Devices EA 

700 Wood pole (Class and length) Traffic Control Devices EA 

700 Conductor cable (Size/number) Traffic Control Devices LF 

700 Conduit (Type and size) Traffic Control Devices LF 

700 Trench excavation (Standard) Traffic Control Devices LF 

700 Junction box (Standard) Traffic Control Devices EA 

700 Test bores Traffic Control Devices EA 

700 Electrical service grounding electrode (per 

10 foot) 

Traffic Control Devices EA 

700 Bored conduit (size) Traffic Control Devices LF 

704 
Pavement line marking  

(Type and/or class and width) 
Traffic Control Devices LF 

704 Pavement message marking (Location) Traffic Control Devices EA or LF 

704 Pavement marker (Type) Traffic Control Devices EA 

801 Water main (Type & diameter) Water Distribution Systems LF 

801 Fire hydrant assembly (Type I, II or III) Water Distribution Systems EA 

801 Water sampling stations Water Distribution Systems EA 

801 Gate valves (size and diameter) Water Distribution Systems EA 

801 Butterfly valves (diameter) Water Distribution Systems EA 

801 Water meter box Water Distribution Systems EA 

801 Tapping sleeve/valve (diameter) Water Distribution Systems EA 

801 Blowoff assembly Water Distribution Systems EA 

801 Manual air vent assembly Water Distribution Systems EA 

801 
Type K copper service lines (jack and pull) 

(single or dual) 
Water Distribution Systems LF or EA 

801 
Type K copper service lines (open cut) 

(single or dual) 
Water Distribution Systems LF or EA 

801 Private service relocations Water Distribution Systems EA 

801 Polyethylene encasement Water Distribution Systems LF 

801 Connections to existing water mains Water Distribution Systems EA 

801 Plugging existing 2” water main Water Distribution Systems EA 

801 Offset of existing water main Water Distribution Systems LF 

801 Cut in tees Water Distribution Systems EA 

801 Cut in crosses Water Distribution Systems EA 

801 Cut in valves Water Distribution Systems EA 

801 Tracer Wire Box Water Distribution Systems EA 

802 

Gravity sewer pipe  

(diameter, type and depth  0-6, 6-8, 8-10, 

10-12,12-14,14-16,16-18,18-20, >20') 

Sanitary Gravity Sewer Systems LF 

802 Sewer laterals (type and diameter) Sanitary Gravity Sewer Systems LF or EA 

802 Manhole, 0' to 6' in depth (4-or 5-foot dia.) Sanitary Gravity Sewer Systems EA 

802 Manhole extra depth (4-or 5-foot dia.) Sanitary Gravity Sewer Systems VF 

802 Drop manhole (inside or outside) Sanitary Gravity Sewer Systems EA 
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Section Bid Item Category Unit 

802  Non Standard Manhole (Type) Sanitary Gravity Sewer Systems VF or EA 

802 Watertight manhole frame and cover Sanitary Gravity Sewer Systems EA 

802 
Clean-out assemblies  

(mainline and service lateral) 
Sanitary Gravity Sewer Systems EA 

802 Connections to existing manholes Sanitary Gravity Sewer Systems EA 

802 Connections from new manholes Sanitary Gravity Sewer Systems EA 

802 
Manhole/structure coatings (Type A or B,  

4- or 5-foot manhole diameter) 
Sanitary Gravity Sewer Systems VF or EA 

803 Force main (type and diameter) Sanitary Force Main Systems LF 

803 Manual air vent assembly Sanitary Force Main Systems EA 

803 Valves (type, size and diameter) Sanitary Force Main Systems EA 

803 Tapping sleeve/valve (size and diameter) Sanitary Force Main Systems EA 

803 
Connections to existing force mains or 

manholes 
Sanitary Force Main Systems EA 

803 Interior pipe corrosion lining (diameter) Sanitary Force Main Systems LF 

803 Offset of existing force main Sanitary Force Main Systems LF 

803 Cut in tees Sanitary Force Main Systems EA 

803 Cut in crosses Sanitary Force Main Systems EA 

803 Cut in valves Sanitary Force Main Systems EA 

803 Tracer Wire Box Sanitary Force Main Systems EA 

804 Bore and jack casing (diameter) Boring and Jacking LS 

806 Horizontal directional drill Horizontal Directional Drilling LS 

 
 

Sanitary Sewer Rehabilitation 

 

(Sections 810-824)  

810 
Light cleaning (diameter and, w/ or w/out 

CCTV) 
Sewer Line Cleaning LF 

810 

Heavy cleaning (diameter and number of 

passes greater than 3 and, w/ or w/out 

CCTV) 

Sewer Line Cleaning LF 

810 Manhole cleaning Sewer Line Cleaning EA 

810 Descaling (w/ or w/out CCTV)  Sewer Line Cleaning LF 

    

811 
Television inspection (Mainline sewer or 

lateral lines) 
Television Inspection LF 

812 
Bypass pumping / Flow ~_____ MGD 

(Flow > 2 MGD) 
Bypass Pumping LS or DAY 

813 
CIPP method/Wall thickness=___mm 

(Diameter) 

Pipe Rehabilitation By Cured-In-

Place Method 
LF 

813 
Removal of intruding service lateral 

Connections (ferrous or non-ferrous) 

Pipe Rehabilitation By Cured-In-

Place Method 
EA 

813 Longitudinal temperature monitoring 
Pipe Rehabilitation By Cured-In-

Place Method 
SEGMENT 

815 Pipe bursting Pipe Bursting LF 

815 Sealing and benching manholes Pipe Bursting EA 

816 Cutting of Protruding Taps in Mainline 
Sewer Pipe and Lateral Joint 

Testing 
EA 

816 Testing of Lateral Connections in Mainline Sewer Pipe and Lateral Joint EA 



      

 

City of Williamsburg Kiwanis Park Field #4 

IFB # 01-7104-21 

 

February 2021            109 - 25 

Section Bid Item Category Unit 

Sewers Testing 

816 Testing of Pipe Joints in Mainline Sewers 
Sewer Pipe and Lateral Joint 

Testing 
EA 

816 Testing of Lateral Connections to Manholes 
Sewer Pipe and Lateral Joint 

Testing 
EA 

817 
Packer Injection Grouting of Pipe Joints in 

Mainline Sewers 
Chemical Grouting EA 

817 
Packer Injection Grouting of  Laterals 

Connections in Mainline Sewers 
Chemical Grouting EA 

817 
Chemical Grouting of Lateral Connected to 

Manholes 
Chemical Grouting EA 

817 Chemical Grout Chemical Grouting GAL 

817 Post Construction CCTV Inspection Chemical Grouting LF 

817 
Post Lateral Connection Residual Grout 

Cleaning 
Chemical Grouting EA 

817 
Warranty Testing Mainline Joints or Lateral 

Pipe Connections. 
Chemical Grouting EA 

818 

Sewer point repair  

(diameter, material, and depth  0-6, 6-8, 8-

10, 10-12, 12-14, 14-16,16-18, 18-20, >20') 

Point Repair By Excavation LF 

819 Insitu Rehabilitation Repair Insitu Structural Point Repair LF 

820 Insitu Sectional Lining 
Insitu Point Repair By Sectional 

Lining 
LF 

820 Removal of Protruding Service Laterals 
Insitu Point Repair By Sectional 

Lining 
EA 

821 Service laterals (diameter and material) 
Sanitary Sewer Service 

Reconnection 
LF 

821 Sealing of laterals 
Sanitary Sewer Service 

Reconnection 
EA 

821 Reinstatement of laterals 
Sanitary Sewer Service 

Reconnection 
EA 

822 
Manhole rehabilitation (Method) 

(4- or 5-ft diameter) 
Manhole Rehabilitation VF 

822 Manhole frame seals Manhole Rehabilitation EA 

823 Rehabilitated pipe Sliplining LF 

824 One piece main and lateral liner (1st 3 feet) 
Sewer Lateral Rehabilitation By 

Cured-In-Place Method 
EA 

824 
One piece main and lateral liner 

(Additional feet) 

Sewer Lateral Rehabilitation By 

Cured-In-Place Method 
LF 

824 
Standard Lateral Liner (CIPP 

thickness/diameter)  

Sewer Lateral Rehabilitation By 

Cured-In-Place Method 
LF 

824 Cleanout 
Sewer Lateral Rehabilitation By 

Cured-In-Place Method 
EA 

824 Remove/Replace MH Frame and Cover 
Sewer Lateral Rehabilitation By 

Cured-In-Place Method 
EA 

824 Removal of Intruding Service Laterals 
Sewer Lateral Rehabilitation By 

Cured-In-Place Method 
EA 

 
 

End of Section
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SECTION 110 

 

SPECIAL PROVISIONS 

 

 

I. CONSTRUCTION DRAWINGS: 

Plans are the property of the Owner and shall not be used for any purposes other than those specified 
in these Contract Documents. 

II. HAMPTON ROADS PLANNING DISTRICT COMMISSION REGIONAL CONSTRUCTION 

STANDARDS:  

Prior to construction, the Contractor is required to obtain a copy of the Hampton Roads Planning 

District Commission Regional Construction Standards, Sixth Edition), from the Hampton Roads 

Planning District Commission located in Chesapeake, Virginia.  

III. MODIFICATIONS: 

The following modifications, additions, or deletions to the HRPDC Regional Construction Standards 
are hereby incorporated into the contract documents. 

REVISE Section 101: I. 1.21 “Engineer” as follows:  

 

The person, firm or corporation named as such in the Agreement. For the purposes of these 

specifications, the term “Engineer” as used herein is inclusive of the term Architect as defined 

in Title 54.1-400 of the Code of Virginia. In the event the Owner should not require the services of 

the Engineer, then the powers, duties, and responsibilities conferred in the Contract Documents to the 

Engineer shall be construed to be those of the Owner. 
 

 

ADD Section 106:II 2.6: 

 

The Owner has prequalified the following subcontractors, from which the Contractor shall select, for 

the field construction portion of the work. 

• GreenCor LLC 

• ITAC 

• Carolina Green 
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MODIFICATIONS TO REGIONAL CONSTRUCTION STANDARDS  

Section Title Page Subsection Modification 

101 I 1 21 Modify defined term “Engineer” to include Architect. 

106 II 2 6 Prequalified subcontractors, from which the Contractor shall select, for the field 

construction. 
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MODIFICATIONS TO REGIONAL CONSTRUCTION STANDARDS  

Section Title Page Subsection Modification 
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APPLICABLE REGIONAL CONSTRUCTION STANDARDS - STANDARD DETAILS 

The pertinent HRPDC Standard Details below (with modifications, if any) shall apply.  

If not included below, refer to Locality’s Standard Details. 

Detail Name Notes 
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H&A #39082 
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PRESS BOX TECHNICAL SPECIFICATIONS: 

 
DIVISION 1: GENERAL REQUIREMENTS 
 

A) SUMMARY OF WORK 
1) The Work described in these specifications consists of furnishing all plant, equipment, 

superintendence, labor, skill and materials necessary for the construction of the following work: 
a) A new Press Box Building and Ball Field #4 and associated site improvements on the 

designated property at 125 Longhill Road, Williamsburg, Va 23185. 
b) Construction of the site work shall be as described on the Civil documents and the 

Landscape documents. See Appendix for HRPDC specifications applicable to site work. 

(i)  See HRPDC Division 1, Section 110 for Owner’s prequalified subcontractors for 

the field construction, from which Contractor shall select one to perform the field 

construction work. 

c) The Work described for the Press Box includes all site work within 5'-0" of the building 
perimeter necessary for the building construction to be complete and operational.  If 
discrepancies or inconsistencies between these documents and the Civil documents are 
discovered, the Architect, the Landscape Architect and the Civil Engineer are to be notified 
immediately. 

2) Applicable Codes: 
a) All references to codes, specifications, and standards referred to in the Specification 

Sections and on the Drawings shall mean, and are intended to be, the latest edition, 

amendment and/or revision of such reference standard in effect as of the date of these 

Contract Documents. 

b) All work shall comply with the INTERNATIONAL BUILDING CODE (IBC-2015) as adopted by 

the VIRGINIA UNIFORM STATEWIDE BUILDING CODE, PART I (VCC-2015).  All requirements 

implied by code are to be part of the Contract whether or not they are specified by these 

Documents.  

B) PROJECT COORDINATION 

1) Modification Procedures: See HRPDC Division 1, Section 109. 

2) Project Meetings: See HRPDC Division 1, Section 108.  

3) coordinate with the Owner and Architect. 

C) SUBMITTALS 

1) See HRPDC Division 1, Section 105. 

2) Contractor must submit samples, product literature or shop drawings ONLY for items which are: 

a) Covered by allowance, 

b) In which a substitution or alternate is sought, 

c) A performance specification without a product reference is given. 

D) PRODUCT SUBSTITUTIONS 

1) See HRPDC Division 1, Section 105. 
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2) Submit samples, product literature or shop drawings to Owner for any proposed substitution.  

Also, ALWAYS SUBMIT WITH PROPOSED SUBSTITUTION THE PROPOSED CHANGE IN CONTRACT 

SUM (IF ANY). 

E) PROJECT CLOSEOUT:  

1) See HRPDC Division 1, Section 105. 

2) Coordinate with Owner. 

F) ROLE OF THE ARCHITECT: Architect will assist the City in construction contract administration with 

customary services. 

G) GENERAL NOTES AND REQUIREMENTS 

1) Dimensions are drawn to face of stud or face of masonry unless otherwise indicated. 

2) Contractor to verify dimensions in field prior to fabrication of members and commencing work. 

3) Design Uniform Live Loads / Concentrated Live Loads where applicable: 

a) Commercial Structures:  

(i) Slab on Grade   100 PSF 

(ii) First Floor    40 PSF 

(iii) Roof    20 PSF / 300 lbs. 

4) Contractor shall keep the premises free from accumulation of waste material and rubbish 

periodically; at the completion of the work, he shall remove from the premises all rubbish, 

implements and surplus materials and leave the building broom clean.  Wash all windows, 

reflective surfaces, bathrooms, resilient flooring, and countertops. 

5) Contractor shall pay all required fees, obtain necessary permits and give all required notices. 

H) ALLOWANCES 

1) Allowance Items are as follows:  

 
TABLE OF ALLOWANCES: 

 
ITEM AMOUNT UNITS 

Door Hardware (Exterior): $400/Door, $300/ ½ Door Door; mat. only 

Sign (Exterior): $250 Sign; mat. only 

   
 

I) ALTERNATES 

1) Definition: An alternate is a proposed amount that will be added to or deducted from a 

Contractor’s Bid amount if the Owner decides to accept a corresponding change in either the 

scope of work or in products, materials, equipment, systems or installation methods described 

in the Contract Documents. 

2) Work Included: Miscellaneous services, appurtenances and similar items incidental to or 

required for complete provision of alternate, whether or not mentioned as part of the alternate. 

3) Description of Requirements:  

a) Alternate “A”: 
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(i) Base Bid: Combination of stone dust paving and concrete paving at dugout level at 

dugouts and bleachers, as delineated on SD1.3;  

(ii) Alternate: In lieu of stone dust paving at dugout level as delineated on SD1.3, 

provide concrete surface at field level (approximately 3,640 sf additional concrete 

surface). 

J) CUTTING AND PATCHING 

1) Structural Elements:  Do not cut and patch structural elements in a manner that could change 

their load-carrying capacity or load-deflection ratio. 

2) Visual Requirements:  Do not cut and patch construction in a manner that results in visual 

evidence of cutting and patching.  Do not cut and patch construction exposed on the exterior or 

in occupied spaces in a manner that would, in Architect's opinion, reduce the building's 

aesthetic qualities.  Remove and replace construction that has been cut and patched in a visually 

unsatisfactory manner. 

3) Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 

during cutting and patching operations, by methods and with materials so as not to void existing 

warranties. 

4) Existing Materials:  Use materials identical to existing materials.  For exposed surfaces, use 

materials that visually match existing adjacent surfaces to the fullest extent possible.  If identical 

materials are unavailable or cannot be used, use materials that, when installed, will match the 

visual and functional performance of existing materials. 

5) Temporary Support:  Provide temporary support of Work to be cut. 

6) Protection:  Protect existing construction during cutting and patching to prevent damage.  

Provide protection from adverse weather conditions for portions of Project that might be 

exposed during cutting and patching operations. 

7) Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage 

to adjoining areas. 

8) Existing Services:  Where existing services are required to be removed, relocated, or abandoned, 

bypass such services before cutting to avoid interruption of services to occupied areas. 

9) Cutting:  Cut existing construction by sawing, drilling, breaking, chipping, grinding, and similar 

operations, including excavation, using methods least likely to damage elements retained or 

adjoining construction.  If possible, review proposed procedures with original Installer; comply 

with original Installer's written recommendations. 

Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other Work.  Patch with durable seams that are as invisible as 
possible.  Provide materials and comply with installation requirements specified in other 
Sections of these Specifications. 
 

DIVISION 2: SITEWORK 
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A) These requirements are intended to complement, and not override, requirements delineated in the 

Civil and Landscape documents. For Bidding purposes, assume most stringent requirements govern.  

B) Contractor is responsible for all Site work in the immediate vicinity of the building perimeter (and 

other as may be delineated in the Civil and Landscape documents) including: 

1) Clearing and Disposal 

2) Excavation and Backfill 

3) Rough Grading 

4) Finish Grading 

5) Landscaping 

C) Test all foundation drains and subgrade waterproofing prior to final backfill. 

D) Landscaping shall include (See Landscape documents); 

1) Fine grading 

2) Topsoil and seeding 

3) Planting and mulch 

E) Site work to include final grading and new topsoil and sodding of all disturbed areas. 

F) Contractor to notify "MISS UTILITY OF VIRGINIA" prior to beginning excavation for location of 

underground utilities. 

G) Exterior footings were designed to bear on undisturbed soil or structural fill a minimum of 2'-0" 

below existing grade with a minimum soil bearing pressure of 1,500 PSF. If contractor suspects this 

is not attainable, he shall contact Architect for consultation. 

H) Footing depths shall be adjusted as required to bear on undisturbed soil of the minimum bearing 

capacity. 

I) Where required, fill shall be compacted structural fill (SM). 

J) Where required, soil under footing and slabs shall be compacted to at least 95% of maximum 

density as determined by Standard Proctor. 

K) All utilities which cross footings must pass above footings through block wall, patch, parge. 

L) (2.SP) Soil Treatment for termite control: 

1) Engage a licensed professional pest control operator; use only termiticides which bear a Federal 

registration number of the U.S. Environmental Protection Agency. 

2) Provide 5 year warranty, signed by Applicator and Contractor. 

3) Apply to all critical areas including entire inside perimeter inside of foundation walls and around 

all sides of any slab or crawlspace penetrations. 

M) Provide 30” wide concrete ground gutter below all locations of Press Box roof runoff. Coordinate 

direction of slope with site drainage. 

N) Contractor shall be responsible for utility connections and tap fees.  All connections shall be 

underground.  

O) Construction Entrance:  Keep driveways and entrances clear at all times.  Do not use these areas for 

parking or storage of materials. Schedule deliveries to minimize material storage requirements. 

DIVISION 3: CONCRETE 
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A) (3.EJ) Expansion joint material shall be pre-formed, non-extruded, bituminous impregnated, resilient 

type. Control joints may be saw-cut or metal screed type.  

B) All concrete shall have a minimum compressive strength of 3,000 PSI @ 28 days, min.   

C) Reinforcing bars shall be ASTM A-615, Grade 40 unless noted otherwise. 

D) Concrete slabs shall have welded wire reinforcement in accordance with ASTM A-185. 

E) Concrete slab on metal deck shall have 6x6-W4.0xW4.0 welded wire reinforcement.  

F) Anchor bolts shall be ASTM F-1554 Grade 36. 

DIVISION 4: MASONRY 
 
A) CMU and Mortar to be selected by Architect from Manufacturer’s standard samples.  

1) Smooth Face and Split Face units with vertical score joint to match site work CMU selections. 
2) Integral color CMU units where exposed above grade. 

B) CMU Units: Trenwyth Mesastone Masonry Blocks by Echelon to match existing press boxes, or 

approved equal, as follows: 

1) Press Box: Ground Face & Split Face (exterior side). 

2) Gable Ends Accent Diamond: Split Face Scored (exterior side). 

3) CMU shall be hollow load bearing, light weight (ASTM C-90). 

4) Mortar and Grout:  (ASTM C-270) Type N or RN above grade; Type S or RS below grade 

5) Horizontal Joint Reinforcement:  Galvanized Carbon steel wire (Truss design). 

6) Grout:  Pea Gravel Concrete 

7) CMU and Mortar with integral waterproofing admixture.   

C) Masonry work shall comply with BIA and NCMA standards. 

D) Joints: 

1) Exterior:  concaved tooled 

2) Interior: raked tooled 

E) Final Cleaning (brick):  Acidic cleaner recommended by unit manufacturer. 

F) Masonry Flashing: 'Nervastral' or approved equivalent. 

DIVISION 5: METALS 
 
A) Shop paint ferrous metal with red synthetic quick-drying primer, Red Lead-Red-Iron Oxide (PPG No. 

6-202), unless otherwise indicated. 

B) Steel Lintels, Angles, Angle Frames, Bent Plates and Straps. 

1) Furnish miscellaneous steel pipe columns, plates, angles, angle frames, bent plates and straps as 

indicated or required. 

2) See "Division 4: Masonry" for other requirements. 

C) Anchors:  Furnish galvanized anchors required for miscellaneous metal work. 

D) Comply with AISC's "Specification for Structural Steel Buildings--Allowable Stress Design and Plastic 

Design," RCSC's "Specification for Structural Joints Using ASTM A 325 or A 490 Bolts," and AWS D1.1 

"Structural Welding Code--Steel." 
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E) Fabricate structural steel according to AISC specifications and tolerance limits of AISC's "Code of 

Standard Practice for Steel Buildings and Bridges" for structural steel. 

F) (5.DEK) Galvanized Corrugated Steel Deck shall be 1.0C-33 26 Gage non-composite deck by Vulcraft 

or approved equal. Provide shop drawings including fastening pattern at connections. Include all 

appurtenances as required for complete installation including pour stops. 

G) (5.BRK) Steel Brackets: shall be 2.0” Concealed Brackets by A&M Hardware, INC. or approved equal. 

H) Guard Railings: Submit shop drawings and color charts to Architect for approval. Drawings provide 

only a conceptual layout. Supplier must provide shop drawings sealed by a PE verifying compliance 

with IBC structural and dimensional requirements. 

1) Provide a complete system with all anchors and attachments needed for a complete installation. 

2) For bid purposes, assume Steel Pipe members to match chain link fencing. 

3) To extent practical, use prefabricated fittings and transition pieces. Anchor bases with non-

shrink grout. 

4) See Landscape and Civil sheets for coordination. 

DIVISION 6: WOOD AND PLASTIC 
 
A) All lumber, unless otherwise noted, is to be No. 2 Southern Yellow Pine surface with maximum 19% 

moisture content with the following minimum allowable stresses: 

1) Extreme fiber stress   Fb =  1,550  PSI 

2) Horizontal Shear Stress   Fv =      95  PSI 

3) Compression Parallel to grain  Fc =  1,150  PSI 

4) Compression perpendicular to grain Fc1 =   450  PSI 

5) Modulus of elasticity   E =   1,600  KSI 

B) All wood in contact with concrete, masonry, or within 18" of crawlspace floor shall be treated with 

ACQ preservative in accordance with AWPA Standard U1 as follows: 

1) Interior - Above Ground:    Use Category 2 

2) Exterior - Above Ground (protected):  Use Category 3A 

3) Exterior - Above Ground (exposed):  Use Category 3B 

C) All plywood shall be manufactured and graded in accordance with DOC PS-1 for plywood 

construction.  Each plywood sheet shall bear the "APA" grade trademark.  Oriented Strand Board or 

Particle board of equivalent structural properties and complying with DOC PS-2 may be substituted.  

D) Nails shall be placed 3/8" minimum from the edge of the plywood sheets.  The minimum nail 

penetration into framing members shall be 1-1/2" for 8D nails and 1-3/8" for 10D nails. 

E) Connectors and Supports 

1) Anchors:  Furnish galvanized anchors required for carpentry work. 

2) (5.HAG) Beam hangers shall be "HW" series Strong Tie connectors by Simpson Company or 

approved equal, unless noted otherwise. 

(5.HUR) Hurricane clips shall be “H-5's” for rafters by Simpson Company or approved equal.  
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F) There shall be not less than one line of bridging in every eight feet of span in roof framing.  The 

bridging shall consist of not less than one by four inch lumber double nailed at each end or metal 

cross bracing. 

G) Exterior Trim and Brackets: Redwood, QSI lumber grade I; back-prime. 

H) (6.CAB) Cabinetry: AWI custom grade with plastic laminate finish on all exposed surfaces. Formica or 

approved equal; color to match existing and selected from manufacturer’s standard line. 

I) Architectural Woodwork shall comply with AWI standards for Custom Grade unless indicated 

otherwise. 

DIVISION 7:   THERMAL AND MOISTURE 
 
A)  (7.RI) Rigid insulation above grade shall be ASTM C578 Type X, 15 psi, 1.3 pcf density Foamular 250 

Extruded Polystyrene (XPS) by Owens Corning, or approved equivalent. Thickness to be 2” for R-10ci, 

unless noted otherwise. 

B) Blanket or batt insulation shall be thickness of R-value indicated on drawings. Batt insulation shall be 

kraft faced.  Wall batts shall be installed with tabs lapped over 1-1/2" stud face.  Floor insulation 

shall be secured in place with wire supports and kraft face up. 

C) Prior to installation of insulation, all potential locations of air infiltration such as pipe, wiring and 

duct penetrations, shall be filled with appropriate sealant such as foam ("polycell"), caulk, etc. 

D) Metal Roofing: Standing Seam (12” o.c.) PAC-CLAD Snap-on Standing Seam 1” by Peterson 

Aluminum or approved equivalent. Install over 30# asphalt saturated felt, typical. Install per 

manufacturer’s directions.  

E) Infiltration Control:  Prior to installation of insulation, all potential locations of air infiltration such as 

pipe, wiring, duct penetrations and cracks shall be filled with approved and appropriate sealant such 

as foam ("polycell"), fiberglass, caulk and etc. 

F) Flashing and Sheet Metal 

1) Separate dissimilar metals with 15# felt, asphaltum paint or vinyl plastic tape, lapped so there 

are no voids in the separating material. 

2) All aluminum flashing shall be anodized No. 20 gauge, machine bent, color to match adjacent 

material.  Concealed flashing may be clear anodized finish. 

3) All flashing over head trim of doors and windows shall be machine bent and shall continue an 

even 1/2" over the front of face trim with a hemmed edge. 

G) Roof Accessories 

1) Soffit Vents:  Rudeen Model #Vss96-kB or equivalent. 

2) Standards:  Comply with SMACNA "Architectural Sheet Metal Manual" details for fabrication of 

units, including flanges and cap-flashing to coordinate with type of roofing indicated.  Comply 

with NRCA “Roofing and Waterproofing Manual” details for installation of units. 

3) Roof Accessory Materials: Miscellaneous Units; 

a) Sheet Metal:  Except as otherwise indicated, 20 gage, copper-bearing zinc-coated steel, 

ASTM A 526, G90 hot-dip galvanized, mill phosphatized. 
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b) Fasteners:  Match metal and finish of metal work, or provide nonmagnetic stainless steel, 

unless another type fastener is recommended by manufacturer of accessory unit. 

c) Roofing Cement:  FS SS-C-153, type which is compatible with roofing, and which is nominally 

free of sulfur. 

d) Bituminous Coating:  15 mil bituminous mastic coating, FS TT-C-494 or SSPC-Paint 12, 

nominally free of sulfur. 

e) Mastic Sealant:  Polyisobutylene type. 

H) Joint Sealers 

1) Caulking and crack joint compound where indicated shall be Butyl caulk or approved equivalent 

and shall match the color of the surface to which it is applied. 

I) Foundation Waterproofing:  "Bituthene System 4000" by Grace Construction Products, or approved 

equivalent. 

J) All ridge vents shall be by the roofing manufacturer. 

K) Any roof valleys shall be "open" with metal flashing as described above or per the manufacturer’s 

standard details. 

 
DIVISION 8:  DOORS AND WINDOWS 
 
A) (8.DR1 and 8.DR2) Exterior Doors: Insulated Steel Door (3’-0” x 6’-8” x 1-3/4”) and Hollow Steel 

“Half” Doors (3’-0” x 3’-0” x 1-3/4”).  

1) Swinging Doors: By Amweld Building Products, LLC., Ceco Door Products, or Republic Builders 

Products Co., or approved equal. 

2) Face sheets fabricated from metallic-coated steel sheet. Provide doors complying with 

requirements indicated below by referencing ANSI/SDI A250.8 level and model and ANSI/SDI 

A250.4 for physical endurance level. 

Level 2 and Physical Performance Level B (Heavy Duty), Model 2 (Seamless). 
3) Core Construction: Manufacturer’s standard kraft-paper honeycomb, polystyrene, mineral-

board, or vertical steel-stiffener core that produces doors complying with ANSI/SDI A250.8. 

4) Vertical Edges for Single-Acting Doors: Square edge unless beveled edge is indicated. 

a. Beveled Edge: 1/8 inch in 2 inches (3 mm in 50 mm). 

5) Top and Bottom Edges: Closed with flush or inverted 0.042 inch (1.0 mm) thick end closures or 

channels of same material as face sheets. 

B) Standard Steel Frames: 

1) General: Comply with ANSI/SDI A250.8 and with details indicated for type and profile. 

2) Exterior Frames: Fabricated from metallic-coated steel sheet. 

a) Fabricate frames with mitered or coped and welded face corners and seamless face joints. 

b) Frames for Level 2 Steel Doors: 0.053 inch (1.3 mm) thick steel sheet, unless otherwise 

indicated.  

c) Provide surface applied rain drip full length at head. 



        

 

City of Williamsburg Kiwanis Park Field #4 

IFB # 01-7104-21 

 

February 2021            

   110 - 15 

C) Supports and Anchors: Fabricated from electrolytic zinc-coated or metallic-coated steel sheet. 

a)  Jamb Anchors: Masonry, stud-wall, compression, or post installed expansion type; not less 

than 0.042 inch (1.0 mm) thick.  

b) Floor Anchors: Formed from same material as frames, not less than 0.042 inch (1.0 mm) 

thick. 

D) Door Hardware:  see Division 1 for Allowance for doors. 

a) BHMA Grade 1. 

b) ADA compliant design and mounting heights. 

c) Match existing trim. 

d) Provide latchset, closer, ADA compliant threshold, door sweep, and weatherstripping. 

E) Window Unit: 

1) Windows: Kawneer series 8400TL thermal window or approved equal.  

a) Horizontal slider. 

b) Perimeter filler. 

c) 1” insulated, tempered glass unit w/ argon. 

F)  (8.ACC) Access Panels shall be Larsen’s L-DW series, model L-DW 20x30, or approved equal. 

 
DIVISION 9: FINISHES 
 
A) Coordinate all selections with Owner/Architect. 

B) Gypsum Drywall:  to be 5/8" unless noted otherwise; screw and glue to framing: “Certain Teed”, "US 

Gypsum", "Gold-Bond" or equivalent. 

1) Joint treatment shall be Joint Compound System and Perf-A-Tape joint reinforcement. 

2) All J-bead shall be from USG 200 series. 

3) Nails shall be conical head, angular ring drywall type pop-resistant will modified ring shank, or 

Type S drywall screws.  (Nail or screw to wall; screw to ceiling). 

4) Where fire-resistance-rated assemblies are required, provide materials and construction 

identical to assemblies tested according to ASTM E 119 by an independent testing and 

inspecting agency acceptable to authorities having jurisdiction. 

C) Painting/Special Coverings 

1) Architect will provide color schedule for all paints not specified. 

2) Delivery, storage, and handling, per manufacturer’s recommendations.  

3) Coordination:  Provide finish coats which are compatible with prime paints used.  Provide 

barrier coats over incompatible primers where required.  Notify Architect in writing of 

anticipated problems using specified coatings with substrates primed by others. 

4) Surface Preparation:  Perform preparation and cleaning procedures in strict accordance with 

coating manufacturer's instructions for each substrate condition. 
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5) Application:  Apply painting and finishing materials in accordance with manufacturer's 

directions.  Use applicators and techniques best suited for material and surfaces to which 

applied. 

6) Exterior Paint Systems: by Benjamin Moore and Company, Coronado Paint Company, Sherwin 

Williams Company, Tnemec or approved equal. 

a) Any exterior wood to receive paint shall be back-primed prior to installation. 

b) Exterior wood or vinyl trim and soffits: Semi-gloss, Acrylic Enamel: 2 coats over primer. 

c) Metal doors, metal window and door frames (miscellaneous metal i.e. signs): High 

performance, High solids epoxy: 2 coats over epoxy primer. 

7) Interior Paint Systems: by Benjamin Moore and Company, Coronado Paint Company, Sherwin 

Williams Company, Tnemec or approved equal. 

a) Gypsum drywall: 

(i) 1st Coat - Primer 

(ii) 2nd Coat – Semi-gloss, Acrylic Enamel 

(iii) 3rd Coat – Semi-gloss, Acrylic Enamel 

b) Metal: 

(i) 1st  Coat – Epoxy Primer 

(ii) 2nd Coat – High performance, High solids epoxy 

(iii) 3rd Coat - High performance, High solids epoxy 

c) Painted Wood: 

(i) 1st Coat - Enamel undercoat 

(ii) 2nd Coat - Semi-gloss enamel 

(iii) 3rd Coat - Semi-gloss enamel 

d) CMU: 

(i) Tnemec Series 83 Ceramion II epoxy finish (interior use only) over Tnemec 130-6620 

Acrylic Cementitious Block Filler or approved compatible equals. 

DIVISION 13: SPECIAL CONSTRUCTION 
 
A) Prefabricated Dugout: See Civil and Landscape Architecture Dwgs. 

1) Design Basis: Pre-engineered All Steel Gable End Shelter by Superior Shelter, 1050 Columbia 

Drive, Carrollton, GA 30117 (https://srpshelter.com) 

2) Powder Coated Finish to match existing shelters (PCI 4000 S Certification). 

3) Standing Seam Metal Roofing to match existing shelters. 

4) Provide 0.032-inch aluminum SMACNA Style A, 4” x 4” box gutter with hangers for sloped fascia 

and one 3” downspout at eaves and finished to match shelter 

a) Connect to subsurface drainage system, see Civil. 

DIVISION 15: MECHANICAL 
 
A) HVAC: See Electrical Sheets 
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B) Plumbing: See Civil and Landscape Architecture Dwgs. 

DIVISION 16: ELECTRICAL 
 
A) Light fixtures: See Electrical Dwgs. 

B) Provide all necessary labor, equipment, etc. for all work indicated and required for a complete 

installation to comply with Nat. Elect. Code.  

C) Any devices (such as pull boxes and disconnect switches) usually employed in this class of work, 

though not specifically mentioned, but which may be necessary for the satisfactory completion of 

the work shall be furnished and installed by the Contractor as part of his total work. 

D) All trenching, placing of conduit and/or approved underground wire by electrical contractor.  

Conduit shall be used under all concrete and paved areas. 

E) Coordinate installation of all fixtures requiring power including: 

1) Heating and air conditioning unit. 

2) Smoke detector 

F) Materials: 

1) Wire and cable shall be copper with THNH/THWN insulation enclosed in a raceway system and 

sized as per NEC. 

2) All wiring shall be concealed where possible.  Where approved by Architect, exposed wiring shall 

be run parallel and perpendicular to the building construction.   

3) Disconnect switches shall be SQUARE D general duty fusible class “r” fuse clips or equal. 

4) Fuses shall be time-delay dual element type and shall be sized as required. 

5) Lighting fixture and other equipment specified denotes style and quality.  Equipment of  equal 

design and construction, as determined by Architect, will be considered. 

6) All switches and receptacles shall be specification grade and color as chosen by Architect. 

(Assume white for bidding standard.) 

G) Sports Field Lighting: 

1) Confer with owner. 

2) Musco Lighting. 

3) A minimum mounting height of 70’ will be required. Manufacturers will be allowed to use poles 

taller than 70’ in order to meet the specified spill & glare requirements.  

4) The manufacturer is responsible for replacing (including parts and labor) all components of the 

sports lighting system that become inoperative including   lamps, ballasts, capacitors, 

contactors, pole wiring   harness and fixture components, i.e. sockets, knuckle   assembly, etc.  

Fuses, vandalism and acts of God are not covered.  The owner expects the system to stay at or 

above the target maintained light levels during the 25-year warranty period and it is the 

manufacturer’s   responsibility to insure that this is occurring within +/- 10% as specified. 

5) A (.7) Light Loss Factor has been chosen to ensure light levels on the fields are maintained and 

maintenance is minimized. A (.7) LLF will ensure the fields are at or above the target levels for 
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approximately 2100 hours.  In addition, it minimizes the amount of time maintenance vehicles 

will need to drive into the park complex.  

6) All manufacturers will be required to meet the test procedures as outlined in IES RP-6-01.  

 
 

 


